
1 
 

  
Economic Community          Communauté Economique 
Of West African States       Des Etats de l’Afrique de l’Ouest 
 
 
 
 
 
 

                 

General Secretariat / Secrétariat Général 
 

 

 

 

 

TERM OF REFRENCE  

 
ENVIRONMENTAL AND SOCIAL IMPACT ASSESSMENT (ESIA) 

 
 FOR 

 
A REGIONAL SOLAR PARK “PLUG AND PLAY” IN THE GAMBIA  

 

 

   

 

 

 

 

 

 

August 2020    



2 
 

Table of Contents 
 
LIST of ABBREVIATIONS....................................................................................................... 5 

1. CONTEXT AND JUSTIFICATION OF THE PROJECT .................................................. 7 

1.1 West African Power Pool and the Solar Development in Sub-Saharan Africa Project 
Phase 1 (Sahel) ............................................................................................................................ 7 

1.2 Electricity sector in The Gambia ...................................................................................... 8 

1.3 Gambia’s solar energy project .......................................................................................... 9 

1.3.1 The development of solar energy in The Gambia ........................................................ 9 

1.3.2 Concept for the Solar Pack in the Gambia ................................................................. 10 

1.3.3 Integration of the Solar Pack into the Network and Storage ...................................... 10 

1.3.4 The Preliminary study on the Solar Park .................................................................... 11 

1.3.5 Selection of Sites and Connection Stations ................................................................ 11 

2. CONTEXT AND JUSTIFICATION OF THE STUDY .................................................... 12 

2.1 Objective of the study .................................................................................................... 12 

2.2 Specifically objective of the study ................................................................................. 12 

3. SCOPE OF SERVICES ..................................................................................................... 13 

3.1 Task 1: Inception Phase .................................................................................................. 13 

3.2 Task 2: Scoping and Demarcation ................................................................................. 14 

3.2.1 Scoping Study ............................................................................................................. 14 

3.2.2 Demarcation Study ..................................................................................................... 16 

3.3 Task 3: Environmental and Social Impact Assessment (ESIA) ..................................... 17 

3.3.1 Environmental and Social Impact Assessment (ESIA) .............................................. 17 

3.3.1.1 Methodological approach ................................................................................... 17 

3.3.1.2 Literature review and data collection ................................................................. 17 

3.3.1.3 Institutional, Legal and Regulatory Framework ................................................. 18 

3.3.1.4 Description of the initial environment of the Project's hosting area: ................. 19 

3.3.1.5 Assessment of Alternatives .................................................................................. 20 

3.3.1.6 Identification and assessment of potential environmental and social impacts 
(positive, negative) ................................................................................................................ 20 

3.3.1.7 Avoidance, Suppression, mitigation, compensation and enhancement measures21 

3.3.1.8 Hazard / risk study: ............................................................................................. 21 

3.3.1.9 Public consultations ............................................................................................ 21 

3.3.1.10 Environmental and Social Management Plan (ESMP) ....................................... 22 



3 
 

3.3.1.11 Environmental clauses to be included in the construction company's tender file
 24 

3.3.2 Resettlement Action Plan (RAP) ................................................................................ 25 

3.3.2.1 Description of the project: General description of the affected areas. ................ 26 

3.3.2.2 Socio-economic studies: ...................................................................................... 26 

3.3.2.3 Legal Framework and institutional framework ................................................... 27 

3.3.2.4 Eligibility and entitlements ................................................................................. 28 

3.3.2.5 Valuation of and compensation for losses ........................................................... 28 

3.3.2.6 Resettlement Measures ........................................................................................ 28 

3.3.2.7 Sites selection, sites preparation, and relocation ................................................. 28 

3.3.2.8 Housing, infrastructure, and social services ........................................................ 29 

3.3.2.9 Environmental protection and management ........................................................ 29 

3.3.2.10 Community Participation .................................................................................... 29 

3.3.2.11 Grievance procedures .......................................................................................... 30 

3.3.2.12 RAP implementation responsibilities .................................................................. 30 

3.3.2.13 Implementation Schedule .................................................................................... 30 

3.3.2.14 Costs and budget ................................................................................................. 30 

3.3.2.15 Monitoring and evaluation .................................................................................. 30 

4. PUBLIC INFORMATION AND AWARENESS CAMPAIGN (POST-STUDY) ........... 34 

5. CAPACITY BUILDING ................................................................................................... 34 

6. OUTPUTS AND DELIVERABLES ................................................................................. 35 

3.3 Main Reports .................................................................................................................. 35 

3.3.1 Scoping and Demarcation Reports ............................................................................. 35 

3.3.2 The Sites Survey Report (substations & Solar Pack) and the transmission line route 
(E&S diagnostic study): ............................................................................................................ 36 

3.3.3 Demarcation Report .................................................................................................... 37 

3.3.4 Environmental and Social Impact Assessment (ESIA) Report .................................. 38 

3.3.4.1 Environmental and Social Impact Assessment (ESIA) Report ............................ 38 

3.3.4.2 Environmental and Social Management Plan (ESMP) Report ........................... 40 

3.3.4.3 Resettlement Action Plan (RAP) ......................................................................... 42 

3.4 Progress Report .............................................................................................................. 42 

3.4.1 Inception Report ......................................................................................................... 42 

3.4.2 Monthly Reports ......................................................................................................... 43 

3.4.3 ESIA Non-Technical Summary .................................................................................. 43 

3.4.4 Public Information and Sensitization (Post-Study): Plan and Report ........................ 44 



4 
 

3.4.4.1 sensitization Plan ................................................................................................ 44 

3.4.4.2 sensitization Report ............................................................................................. 45 

7. REQUIREMENTS AND TIMETABLE ........................................................................... 45 

7.1 Collaboration with the consultant in charge of the feasibility study .............................. 45 

7.2 Deliverables .................................................................................................................... 46 

7.3 Duration of services and execution schedule ................................................................. 47 

8. CONSULTANT AND KEY PERSONNEL PROFILE ..................................................... 48 

9. OTHER INFORMATION ................................................................................................. 51 

9.1 Information and Data to be provided to the Consultant ................................................. 51 

9.2 Reporting Requirements ................................................................................................. 52 

9.3 Conduct of Activities ..................................................................................................... 52 

9.4 Participation of NAWEC, NEA, MECCNAR and MPE ............................................... 52 

9.5 Documentary References and Information .................................................................... 52 

9.5.1 Sources of Data and Information Collected ............................................................... 52 

9.5.2 Bibliographical References and Appendices .............................................................. 52 

9.5.3 Reference Documents ................................................................................................. 52 

9.5.4 Anti-Plagiarism ........................................................................................................... 53 

9.5.5 Visibility ..................................................................................................................... 53 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



5 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
    
 
  

LIST of ABBREVIATIONS 
 
 
ECOWAS     Economic Community of West African States 

ESIA                 Environmental and Social Impact Assessment 

ESF                      Environmental and Social Framework  

ESMP                 Environmental and Social Management Plan 

IPP                 Independent Power Producers  

GIS                 Geographic information system 

MECCNAR         Ministry of Environment, Climate Change and Natural Resources 

NAWEC National Water & Electricity Company LTD 

NEA                 National Environment Agency  

OMVG                 Organisation pour la Mise en Valeur du fleuve Gambie  

PIU                 Project Implementation Unit 

PPA Power Purchase Agreement  

PPP                  Public-Private Partnership 

RES Renewable Energy Source 

RAP                     Resettlement Action Plan 



6 
 

RES                 Renewable Energy Source 

RPA                     Register of Properties Affected 

TFP                Technical and financial Partner 

ToR Term of Reference 

VRE                    Variable Renewable Energy 

WAPP                 West African Power Pool 

  



7 
 

   
1. CONTEXT AND JUSTIFICATION OF THE PROJECT  
  
 
1.1 West African Power Pool and the Solar Development in Sub-Saharan Africa 

Project Phase 1 (Sahel) 

The West African Power Pool (WAPP) was created by the highest decision-making authority of 
the Economic Community of West African States (ECOWAS) at the Conference of Heads of State 
and Government of the Member States held in Lomé, in December 1999. 

The ECOWAS strategic objective being implemented by the West African Power Pool (WAPP) 
is based on a dynamic vision of integrating national power grids into a unified regional electricity 
market to ensure a regular, reliable and affordable supply of electricity to the ECOWAS Member 
States, in the medium and long term. To this end, WAPP promotes and develops power generation 
and transmission facilities to, eventually, ensure the coordination of power exchanges between 
ECOWAS Member States, thanks to the operationalization of the market, 

The current WAPP infrastructure development programme is based on the ECOWAS Master Plan 
for the Development of Regional Power Generation and Transmission Infrastructure 2019-2033 
which was adopted by the ECOWAS Authority of Heads of State and Government in December 
2018, through Supplementary Act A/SA.4/12/18. This Plan identified key priority projects whose 
implementation is critical to the stable integration of national electricity grids in the ECOWAS 
region and will facilitate optimal power trade and marketing among Member States. Seventy-five 
(75) priority projects have been approved for a total estimated investment of USD 36.39 billion 
involving, among others, the construction of approximately 23,000 km of transmission lines and 
the implementation of a total generation capacity of approximately 15.49 GW, including 3.15 GW 
of variable renewable energy generation (solar and wind). 

The 3.15 GW capacity of variable renewable energy generation to be developed consist mainly of 
regional solar park in Mali, Burkina, Niger, The Gambia, Nigeria, Benin, Togo, Ghana and Côte 
d’Ivoire.  

To support the implementation of this plan, the World Bank provided a grant to the WAPP 
Secretariat under a technical assistance known as "Solar Development in Sub-Saharan Africa, 
Project #1 Technical Assistance to WAPP", for the preparation of regional solar power generation 
projects and technical study activities to facilitate the integration of Renewable Energy into the 
regional electricity system. 

This assistance is intended to support the establishment of an enabling environment capable of 
accelerating the deployment of large-scale solar power plants within the WAPP region, through 
the identification of technical bottlenecks, the preparation of Regional Solar Parks and the sharing 
of knowledge among countries in the region. The assistance is implemented by the WAPP 
Secretariat. It is expected that the grant will be used to identify and prepare regional investments 
in solar power generation, infrastructure, distribution and storage, as well as support for capacity 
building with special emphasis on planning, regulation and technical knowledge of resource 
evaluation and validation. The assistance therefore provides for specific actions aimed at 
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combating gender gaps and improving the empowerment of women or men through training and 
certification in Renewable Variable Energy for WAPP staff members, of which at least 15% are 
women.  

The activities of this assistance consist to, among others, the identification and the preparation of 
regional investments in solar power generation and networks upgrade as described as follows: 

a. Identify and prepare regional solar power generation projects and related network 
investments, in close coordination with WAPP members, IFC, MIGA and 
development partners. Such projects could include the Burkina Faso Regional Solar 
Project, the Mali Regional Solar Project, solar power generation facilities related to 
hydropower plants. The activities would include the full range of preparatory areas 
(pre-feasibility, feasibility, development of safeguard instruments, project 
structuring, implementation modalities determining ownership structure and 
operation, regulatory changes). 

b.  Deploy a solar resources measurement campaign in several locations in the region 
to improve the overall knowledge of the solar resource, the location of solar power 
plants, reduce uncertainties about the solar resources, lowering thereby the prices 
of solar electricity generation. 

The Objective of this TOR is to engage the services of a qualified and experienced International 
Consulting Firm  

(i) to identify and assess the environmental and social impacts and risks inherent in the 
implementation of the Regional Solar Park in The Gambia, 

(ii) to prepare an ESIA and a Resettlement Action Plan (RAP) according to the World 
Bank safeguards policies. 

1.2 Electricity sector in The Gambia 

Aligned with the long-term vision to build an efficient, reliable, and sustainable energy 
infrastructure to support socio-economic development, the National Energy Policy of The Gambia 
serves as the overarching policy framework for the strategic development of the sector. The 
electricity sub-sector is governed by the Electricity Act of 2005, which promotes the development 
of the electricity sub-sector in The Gambia, with a view of attracting private investments to 
stimulate competition and growth. The Energy sub-sector roadmap developed and approved by 
government of The Gambia in 2017 sets the direction for the development of the sector in the 
short-to-medium term (2017-2025) with a vision to modernize the sector and expand electricity 
generation and access in the country. 
 
The Gambia electricity sub-sector is characterized by heavy dependence on fuel (HFO/LFO) 
imports for electricity generation, which is costly and exposes the country to the volatile fuel 
market prices, which negatively affects the cost of service and delivery. Electricity services are 
provided by the National Water and Electricity Company (NAWEC), which is a state-owned 
vertically integrated utility that handles generation, transmission, distribution, and retail of 
electricity.  
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NAWEC operates two main power plants in Kotu and Brikama serving the Greater Banjul Area 
(GBA). In the rural areas, NAWEC provides electricity through two independent grids, covering 
the north and south bank of the river. NAWEC plans to connect the different grids creating a 
national transmission backbone covering the whole country. As of January 2019, the total installed 
capacity in the country was around 139 MW. Keeping with the targets in the electricity roadmap, 
The Gambia seeks to scale up its generation capacity to 300 MW by 2025. 
 
Up until 2006, NAWEC was the sole producer of electricity in The Gambia, but reforms in the 
sector, such as the establishment of a regulator and the liberalization of electricity generation, saw 
the emergence of private sector participation in the electricity market. The first Independent Power 
Producer (IPP) project was commissioned in 2006 for a capacity of 25.4 MW HFO power plant in 
Brikama, owned and operated by a private company. In 2018, NAWEC contracted a short-term 
power rental Independent Power Producer (IPP) for a capacity of 30 MW, serving the Greater 
Banjul Area. 
 
The Gambia aims to transition to competitively tendered IPPs as the main source of financing new 
domestic generation. The target is to have domestic generation capacity able to generate at least 
50 percent of electricity needs, but with a willingness and readiness to import/export electricity 
within the context of the regional electricity market, being developed by WAPP. The Gambia also 
intends to upgrade its electricity transmission and distribution infrastructure in line with the 
OMVG interconnection network. 
 
 
1.3  Gambia’s solar energy project 

 
1.3.1 The development of solar energy in The Gambia  

By virtue of its geographical location, The Gambia enjoys very good solar insolation throughout 
the year with slight seasonal variations. The average daily solar radiation ranges from 4.4-6.7 
kWh/m2 making solar energy the most prominent renewable energy resource of the country. Other 
available renewable energy resources include wind and biomass. Since the early 1980s, solar 
energy, particularly photovoltaic (PV) technologies, has had the most successful application of 
renewable energy in The Gambia. Early uses included rural water supply and remote power for 
telecommunication facilities. To date, the use of solar PV technology in The Gambia remains 
largely limited to distributed and off-grid applications. In an effort to promote the development 
and use of renewable energy in The Gambia, the Renewable Energy Act was enacted in December 
2013 to stimulate the deployment of both on- and off-grid renewables in the country’s electricity 
mix in order to achieve greater energy self-reliance and reduce The Gambia’s dependence on fuel 
imports for electricity generation. In the electricity roadmap, solar PV is recognized as a low-cost 
game-changer for the Gambia electricity sector.  
 
A number of utility scale solar PV projects have been committed and in the pipeline for 
implementation in the Gambia. This includes a 20 MW solar PV power plant financed by the 
World Bank, the European Investment Bank and the European Union as part of the Gambia 
Electricity Restoration and Modernization Project (GERMP). Also, NAWEC has signed a power 
purchase agreement (IPP) with an IPP for a 10 MW solar PV project. These solar PV projects and 



10 
 

upcoming projects will contribute significantly to increase the share of renewables in the Gambia’s 
electricity and diversification of energy resources. 
 

1.3.2 Concept for the Solar Pack in the Gambia 

In support to the WAPP Secretariat’s program to establish an interconnected and coordinated 
network for fourteen countries in West Africa, the World Bank provided a grant for feasibility and 
ESIA study of the solar power plant of 150 MWp project in The Gambia. It is proposed that the 
regional project is developed in The Gambia under the concept of Solar Park "Plug & Play". The 
concept of Solar Park "Plug & Play" has already been developed in many countries (e.g.: India), 
since it is easier to be controlled and less expensive to develop (Fig.1. refers). The government 
identifies sites based on the following criteria: (i) the capacity of a given substation and the network 
to absorb the electricity generated by the solar park; (ii) the solar radiation; (iii) the availability of 
land to allow the development of a large-scale project to achieve economies of scale; and (iv) the 
road access. The government ensures the availability of land obtains certain permits necessary to 
sign the Power Purchase Agreement ("PPA") and prepares the transmission lines between the Solar 
Park and the utility connection substation. The reduction of regulatory barriers and the 
development of an auction system organized with a bankable PPP would allow a significant 
reduction in the cost of repurchasing electricity and will permit the independent power producers 
("IPP") to have a direct access to the grounds and infrastructure of the Solar Park. In order to 
support the basis for the assessment of environmental and social impacts, the Plug & Play concept 
is illustrated in Figure 1. Further information for a detailed assessment will be provided by the 
feasibility study component of the project. 
 

 
Fig. 1: Solar pack’s Plug and Play concept 

 
1.3.3 Integration of the Solar Pack into the Network and Storage  

The preliminary power planning model developed for the energy sector roadmap concluded that 
the feasibility study should include 150 MWp solar in two phases (80MW in 2021 followed by 
70MW in 2025), with storage. The Consultant of the feasibility will undertake a detailed demand 
and electricity export requirement via the OMVG network. This also includes detailed study to 



11 
 

estimate the required spinning reserve, the risk of lack of reactive power and the installation of 
battery storage. The Consultants of feasibility study will confirm the capacity of solar park, 
phasing, layout, connection and maintenance and integration into the NAWEC network as well as 
the potential need for network support through storage. 

 
1.3.4 The Preliminary study on the Solar Park 

According to preliminary estimates, the 150 MWp Gambia Solar Park will be combined with 
between 100 and 150 MWh of battery. A preliminary planning calculation concluded that there 
will be a benefit to The Gambia for the solar park to be connected on OMVG Soma’s substation. 
The imports from WAPP OMVG and a solar park with storage (150 MW additional solar in two 
phases with 20 MWH storage to manage grid integration) will be the lowest cost option to scale 
up generation and represent an excellent opportunity for The Gambia. GIS analysis was also 
conducted around Soma and Brikama. According the discussion with the authorities, the Soma site 
could be developed according the land availability near the OMVG Soma’s substation and a 
feasible technical integration in the NAWEC’s network with the future 225 kV Soma-Brikama. 
 

1.3.5 Selection of Sites and Connection Stations  

As the preliminary GIS did not provide judgment on the prioritization of sites, there was a need to 
deepen the selection criteria to select the optimal sites for the feasibility study. The selection 
criteria for the best sites include the followings: (i) excellent solar irradiation; (ii) a significant 
availability of land in a vicinity of 20 km from the substation; (iii) low agricultural land use; (iv) 
easy access and transmission line interconnection to Soma’s Substation. The map below in Figure 
2 shows the results on the preliminary GIS near Soma’s substation. 
 

 
Fig. 2: Preliminary GIS map near Soma in The Gambia 

 
The project will make a “land banking” exercise to secure sites for future solar development and 
also define the optimal strategy for the phasing of the construction of this solar park with the 
consideration of storage battery and connection to the transmission network. Moreover, this study 
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will perform a diagnosis and an evaluation of the investments required for the creation of the 
Dispatching Center with the view to integrate the solar electricity generation.  
 
 
 
2. CONTEXT AND JUSTIFICATION OF THE STUDY 
 
The WAPP with the Government of The Gambia “the Client” is looking for Consultants or a 
consortium of Consultants "the Consultant” to produce for all the selected sites, a detailed 
Environmental and Social Impact Assessment  (ESIA) including an Environmental and Social 
Management Plan (ESMP); and a Resettlement Action Plan (RAP) for all the sites to be identified 
for the project by the Consultant working on the Feasibility Study (FS) (NB: A consultant for FS 
was already recruited). The Consultant will also assist the Client in subsequent steps in obtaining 
a Certificate of Environmental Compliance (CEC) and an authorization backing the environmental 
feasibility of the project.  
 
In deciding to implement this important solar project, the ESIA is an indispensable approach to 
identify the impacts on the biological, physical and human environments and to propose solutions 
to mitigate negative impacts and enhance the positive impacts to ensure the best integration of the 
project. The completion of the RAP and the ESIA including ESMP, as well as the obtaining of the 
Environmental Permit is prerequisites for obtaining its funding and authorization.  
 
:   
 
In order to address the environmental and social concerns attributable to the project, the WAPP 
proposes carrying out an ESIA in accordance with The Gambia's laws, the international 
environmental conventions adopted by The Gambia and the requirements of the technical and 
financial partners (TFPs) and the WAPP Secretariat at the sites. Recognizing the biophysical and 
social environmental management tools that constitutes the ESIA not only help the initiators design 
a project that is more environmentally and socially friendly for the receiving environment, but also 
help determine the sustainability of the receiving environment and identify the key elements that 
will be the basis for selection decision-making without affecting its technical and economic 
feasibility. 
 

2.1  Objective of the study 
 
The main objective of the ESIA is to undertake an Environmental and Social Impacts Assessment 
and to prepare an Environmental and Social Management Plan (ESMP) for all the identified sites 
which will include screening, scoping, defining baseline scenarios, predicting impacts, and 
developing robust and applicable management and monitoring plans to avoid, mitigate or remedy 
significant potential and enhance benefits.  

2.2  Specifically objective of the study 
 
The specifically objective of the study are as following: 
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 To validate all the sites from an environmental and social point of view by developing 
studies through a social and environmental assessment; 

 To Produce an ESIA, ESMP, and a RAP for all the sites after validation in order to obtain 
the “Environmental Permits” and “Funding Approvals” for the construction of the regional 
solar power plant project with 150 MWp capacity  

 To identify and analysis the variants of the project;  
 To establish an Environmental and Social Management Plan (ESMP); 
 To develop a Public Consultation Plan (PCP) and the Grievance Redress Mechanism 

(GRM) for the construction phase 
 To prevent environmental degradation, the management of the safety and hygiene of all 

the sites and the deterioration of the living environment of the populations following the 
completion of the project; 

 To optimize the balance between economic, social and environmental development;  
 
3. SCOPE OF SERVICES 
 
This scope addresses the World Bank Environmental and Social Guidelines as they will relate to 
this project and will be carried out in three (3) distinct tasks in harmonization and complementarity 
with the feasibility study. To do this, it will begin upon receipt of the draft feasibility report. 

 
3.1  Task 1: Inception Phase 

 
The Consultant will be required to submit an Inception Report outlining the planning of the 
activities to be carried out as part of the study in accordance with this term of reference. To fit the 
work of the ESIA, the Consultant will need to establish contacts with key Ministries, Departments 
and Agencies involved in environmental decision-making, including Ministry of Environment, 
Climate Change and Natural Resources (NEA, NAWEC, PURA etc...), Ministry in charge of 
Energy. 
 
A first meeting will be held to present the methodology, strategies, resources and various activities 
that will be put in place under this consultancy. 
 
A planning of the activities will be submitted for observation by the Secretariat of the WAPP, 
NAWEC, the Ministry in charge of Energy and then to the approval of the National Environment 
Agency (NEA) of the Ministry of Environment, Climate Change and Natural Resources 
(MECCNAR) of The Gambia. This will provide information without limiting: (i) The presentation 
of the context and justification of the study; (ii) The brief description of the project (components, 
activities, phases, duration, personnel, equipment, etc.); (iii) The presentation of the proposed 
study; (iv) The listing of national provisions and legislative texts and requirements of the WAPP 
Secretariat and applicable technical and financial partners; (v) The Consultant's description of 
relevant tasks (retained after learning about the project and the terrain) of the Consultant; (vi) The 
actual duration of the services offered by the Consultant and the timetable for completion; (vii) 
Recalling the requested deliverables; (viii) Key personnel; (ix) Recalling general and contractual 
services; and (x) The Bibliography and Potential Appendixes. 
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3.2  Task 2: Scoping and Demarcation 
 
3.2.1 Scoping Study 
 
The project sites will be recommended by the Consultant in charge of the feasibility study and 
finalized in this phase. The study of the line routing should therefore possibly concern the lines 
between these sites and the regional electricity transport network. The Consultant in charge of the 
ESIA must undertake the required surveying activities on the basis of the possible layout of these 
connection lines and the sites of the substations (or extensions of posts) and the envisaged solar 
project with storage.   
 
The Consultant of ESIA will undertake a scoping and preliminary field investigation exercise to 
prepare the Scoping Report presenting, among other things, a study of sites (substations and central) 
and lines (between sites and between sites and the international network). This study will describe 
the occupation, the activities developed on and around the project area, the cumulative impacts. It 
will detail the planning of the activities to be carried out as part of the study in accordance with 
the ToR, in the form and format required by the Authorities in charge of the Environmental and 
Social Assessment procedure and as required by the regulations and laws concerning the 
management of the environment. 
 
The Consultant shall present the Scoping Report to the WAPP Secretariat, NAWEC, NEA and the 
MECCNAR among other institutions prior to submission of the Final Scoping Report. The NEA 
and TFP Scoping Report must be approved prior to the commencement of Phase 3. 
 
For consistency, the Consultant must obtain all necessary and available studies on the project and 
its area (Preliminary and detailed project outline). It should take advantage of this activity to 
establish contacts with agencies and departments in charge of natural resources management as 
well as other services (ESIA Management Service) and communities involved in environmental 
decision-making in The Gambia. Among other things, a list of people met, and meetings should 
be annexed to the report. 
 
The Consultant shall review and propose alternatives (including the analysis of options/options 
proposed in the feasibility study) for the occupancy of the project's right-of-way and make a 
justified recommendation to minimize environmental and social impacts. Establish the optimal 
route for the interconnection of the project (transmission line which voltage, length and corridor 
width will need to be defined with the Consultant responsible for the feasibility study), and location 
of related switchyard and/or substation as may apply. The diagnostic of the environmental and 
social context and inventory data should help to identify all sensitive environmental and social 
areas, including protected forests, cultural and heritage sites, as well as existing and planned 
RAMSAR sites and mine sites. The Consultant will also carry out an Analysis of Alternatives: 
how the electricity to be supplied can be met by the other means: dams, wind, thermal, etc. 
 
The Consultant shall provide a detailed description of the selected sites and corridors, including 
photographs and GPS coordinates specifying the location of all natural obstacles such as terrain 
features and obstacles as well as any other useful details. 
This description should include, among other things, the location of the following obstacles that 
must be on the maps and diagrams to be provided: 
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(i) Man-made structures or barriers (all types of residential and non-residential structures such 
as roads, streets, schools, dams, hospitals, offices, commercial buildings, buildings of the 
State, etc.). 

(ii) Infrastructure (including existing transmission and distribution lines, existing telephone 
lines, railway and pedestrian lines, ultra-shortwave towers, river crossings, etc.). 

(iii)Biophysical characteristics (rivers, mountains, valleys, swamps, croplands/farms, forest 
reserves, etc.) 
 

In the description of the sites (posts, power stations, right-of-way) that are optimal or of least 
impact, the Consultant must also draw up an exhaustive list of the localities / properties to be 
moved by specifying the region, the city, the community, the village or sector. The following items 
should be listed in the relevant area with the GPS coordinates: 

(i)  Boundaries and non-lot boundaries; 
(ii)  Boundaries of farms and privately owned and bounded lands belonging to individuals; 
(iii) Protected areas, hunting areas, classified forests; 
(iv)  Cultural and sacred sites, cemeteries; 
(v)  Deposit sites for materials and / or materials; and 
(vi)  Markets and areas of high concentration of dwellings in unplanned/undeveloped areas. 

 
In choosing the route of the line, one should consider among other things: 

(i) The fact that the line should not cross areas with high agglomeration rates, areas with steep 
cross-slopes, or areas narrower than the maximum possible span; 

(ii) The pylons are located in easily accessible areas, if possible, at least 50 m from the last 
dwellings when crossing inhabited areas; 

(iii)Respect, as much as possible, for usefulness of infrastructure (roads, waterways, airfields, 
industrial units, etc.); 

(iv) The line route is as close as possible to the main roads at a distance, between 100 m and 2 
km; 

(v) The route avoids as much as possible sensitive areas and equipment (houses, wildlife and 
forest reserves, swampy, mountainous and low attitudes areas, areas of extension of rivers 
and RAMSAR, listed/ classified heritages, airfields, mining areas...); 

(vi) The fact that if inaccessible areas are crossed, it is important to compare and judge the 
advantages and constraints of choosing alternative routes on these segments; 

(vii) Future land use plans to be obtained from the urban planning departments; 
(viii) Environmental, social and cultural issues; 
(ix) Prescriptions, on the respective routes and planning standards in The Gambia. 

 
The Consultant's mission is also to study and establish a right-of-way over the entire length of the 
line route, in accordance with the terms and rules and codes of "Right of Way" in The Gambia. 
It is important to note that the width of the right-of-way and the minimum distance of the right-of-
way, from the middle of any road infrastructure, are as follows: 
 

The right-of-way, from the middle of any 
road infrastructure, are as follows: Width 

of the right-of-way 

Minimum Distance of Transmission Line 
from Median of Road 

 40 m 40 m 
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In selecting all the sites, one should take into account, among other things, to: 
 

(i) That the post sites will not be located on areas with steep cross-slope areas; 
(ii) That plans for future land use should be obtained from the relevant departments of Physical  

Planning and Ministry of Lands and Local Government; 
(iii)Technical, economic, environmental, cultural and social issues will inevitably arise; 
(iv) Country requirements for tracking and site planning standards will need to be enforced. 

 
• The Consultant shall provide a detailed description of all the selected sites, with the 

location of all structures, terrain features and any other details and produce the 
corresponding cartography; 

• The consultant shall provide the development of sites maps as well as plans and profile 
diagrams 

3.2.2 Demarcation Study 
 

The boundary should follow, after the customer's approval of the pre-selected route. It will be 
carried out using appropriate methods and in accordance with the standards in force in the country.  
 
The work should include, without being limiting: 

(i) The marking of the line corridor and the sites of the posts and solar park stations including 
the installation of concrete bollards; 

(ii) The detailed presentation of roads/country tracks, buildings, water bodies and other visible 
landmarks; and 

(iii)The development of the implementation maps as well as the plans and profile diagrams. 
 
In conducting the demarcation, the Consultant will note the following: 

(i) The number of angles should be limited. The angles should preferably be placed on a flat 
terrain at a relatively high altitude; angles should not be placed on slopes or at low altitudes 
as compared to the profile on both sides; 

(ii) Corner points should be appropriately selected and well defined. They must be visible from 
one corner point to another; if obstacles are present, visible intermediate bollards must be 
placed; 

(iii)An angle should not be located on a mountain; 
(iv) Reference points should be erected to allow effective control and validation of the diagrams; 
(v) The visibility of the terminals must be maintained at all times; and 
(vi) A uniform gap of no more than 400 meters should be maintained between contiguous 

terminals, except in the case of steep pitch, which could hinder the mutual visibility 
between terminals. 

 
The Consultant should note that the choice of sites (stations and power stations) and the route of 
the line will only be considered final after a written decision of the Government of The Gambia or 
the obtaining of the of Environmental Compliance Certificate, as well as the adoption of the study 
of the sites and the layout of the line by the country and the TFPs. 
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During the sites selection and line routing study, the targeted rights-of-ways and the line corridor 
will be mapped to an XYZ coordinate system presented in a spreadsheet format acceptable to the 
WAPP Secretariat, NAWEC and the MECCNAR. 
 
At the end of the study, a scoping report containing the study of the project's host sites and the 
layout of the lines will be submitted for approval. The Consultant should note that the choices 
made may be modified based on the results of the ESIA. To this end, it will update the initial study 
according to the new routes and sites identified. 
 
The report will be illustrated maps, plans and profile diagrams; photos ... The maps will be at the 
scale of 1: 10000 showing the following details: 

(i) Terrain features including but not limited to hedgerows, fences, wetlands, rivers, streams; 
and 

(ii) Details of obstacles including, but not limited to, houses, roads, pipelines, bridges, natural 
surfaces and others. 

 
3.3   Task 3: Environmental and Social Impact Assessment (ESIA) 

 
Under the ESIA Report, the Consultant must deliver an ESIA report including an ESMP at the end 
of a participatory and iterative process. 
 

3.3.1 Environmental and Social Impact Assessment (ESIA) 
 

To complete the ESIA the Consultant will undertake the following activities, but not limited to: 
 

3.3.1.1 Methodological approach 
 

The Consultant shall specify the general methodological approach and the specific 
methodology used for each level of the study, i.e. the description of the initial state, the 
identification and analysis of impacts, danger and environmental and social risks. The reasons 
and limits of the methodological choices made will be explained. For the collection of the initial 
state data, the source and date of the data will be specified (bibliography, databases, field 
surveys...) for each of the themes studied. If standardized methods are used, they shall be 
precisely described, including the standards applied, sampling locations, etc. The socio-
economic data collected should be, as far as possible, gender disaggregated. For the 
identification and qualification of impacts, the choice of method (expert opinion, qualitative 
assessment, forecasting by analogy, modelling, etc.) will be justified and explained, as well as 
the limits and difficulties encountered. 

 
3.3.1.2 Literature review and data collection 

 
The Consultant shall conduct the literature review and organize field data collection of in order 
to achieve the deliverables. It must conduct the investigations necessary to achieve the results. 
The Consultant shall visit all project sites to collect field data and information. and shall discuss 
with government agencies, NGO’s and other organizations to identify project stakeholders, 
obtain secondary data and discuss ongoing consultation arrangements with stakeholders. The 
Consultant shall collect biodiversity and environmental data, social data and confirm the plan 
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for ongoing communications and engagement with the community about the project. The 
Consultant shall conduct baseline data collection as required to adequately describe the existing 
environmental and social context relevant for each of the design options for the proposed project 
sites - topography, climate change and natural hazards profiles, erosion potential.  It should 
identify the interrelationships and dependencies between people and the environment, 
vulnerable species or habitats, any potential physical cultural resources, and other significant 
features of each area. Potential climate change impacts should also be assessed (excessive 
rainfall patterns; flooding etc.). The assessment should also include the socio-economic profile 
and the resilience of the community to withstand the influx of workers and be able to provide 
labor and other services. The value and significance of the existing and proposed transport 
infrastructure.  
  
The data will include the pre-construction activities as well as land clearances, excavations, 
dredging, construction of infrastructure, sources of construction materials, laydown areas, 
work camps, transportation and ship-to-shore operations for all imported equipment and 
materials and all waste materials and equipment, waste management, and infrastructure such 
as buildings, roads and spoil disposal areas. 
 

 
3.3.1.3 Institutional, Legal and Regulatory Framework 

The Consultant will recall the institutional, legislative and regulatory context governing the 
ESIA on the basis of the legal texts in force in The Gambia. 
All institutions (public and / or private) directly or indirectly involved in the project will be 
identified with their respective roles in the ESIA process. It will also describe their specific 
activities succinctly, emphasizing their different roles in the implementation of the project and 
the ESMP. Consultations with these structures will enrich this part. 
Description of any specific and applicable local regulations and requirements relating to water 
pollution, solid and liquid waste management, wastewater management, air pollution, labor, 
health and safety. In addition, the consultant will include a description of the requirements, 
which are applied for the activities of the Project/Investment, of other institutions such as, 
World Health Organization. 
At the legislative and regulatory level, the Consultant will describe the specific requirements 
for the implementation of the project and will also provide a description of the regulations and 
standards to be considered in order to guarantee the quality of the environment (protection of 
the environment) during construction work the operating phase. 
In addition, the Consultant will present international standards such as the Operational Policy 
of the World Bank and the World Bank Group Environmental, Health and Safety Guidelines 
relevant to the activities of the project in the Gambia. This section will: (i) present applicable 
World Bank Operational Policies and associated documents (OP 4.01, Environmental 
Assessment; OP 4.12, Involuntary Resettlement; (ii) present relevant national laws and 
regulations, and: (iii) highlight any differences between the World Bank requirement and 
national laws and regulations that must be taken into account. 
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3.3.1.4 Description of the initial environment of the Project's hosting area: 
 

The Consultant shall provide a detailed description of the project’s area of influence and 
environment. It should include, but not be limited to: 

• The physical environment: relief, geology, soils, climate (rainfall, evapotranspiration, 
temperature, relative humidity, winds, sunshine...), surface and underground water ...; 

• The consultant will carry out a hydrogeological study of the sites specifying the depth 
levels of the groundwater with illustrative cartographic productions 

• The biological environment: fauna (including large and small mammals (rescues), 
birds, reptiles, amphibians, fish ...) and flora, including sensitive ecological zones (e.g. 
wetlands, forest reserves, hunting areas, animal and plant biodiversity, protected animal 
and forest species, if necessary microfauna and microflora ...). This description should 
identify the endemic, endangered and rare species on the IUCN red list and the different 
natural habitats and critical natural habitats in the project area and present its status 
(deforestation): sedimentation risks and erosion; 

• The human, cultural and economic environment: population (ethnic, religious) and 
demography, cultural heritage including places of worship, pilgrimages and cemeteries, 
historical, aesthetic and tourist resources, infrastructure, Risks or impacts associated 
with land and natural resource tenure and use, including (as relevant) potential project 
impacts on local land use patterns and tenurial arrangements, land access and 
availability, food security and land values, and any corresponding risks related to 
conflict or contestation over land and natural resources; employment / industrialization, 
agriculture, Negative economic and social impacts relating to the involuntary taking of 
land or restrictions on land use; Water supply and sanitation, infrastructure; and social 
services, including public health and access to full range of sexual and reproductive 
health services, especially for women and girls, mining, timber exploitation, hunting, 
fishing ... including all other activities developed in the project area. Threats to human 
security through the escalation of personal, communal or inter-state conflict, crime or 
violence; Risks arising from project impacts that fall disproportionately on individuals 
and groups who, because of their particular circumstances, may be disadvantaged or 
vulnerable; Any prejudice or discrimination toward individuals or groups in providing 
access to development resources and project benefits, particularly in the case of those 
who may be disadvantaged or vulnerable; Cultural, gender, and social norms and 
practices, particularly those which are harmful to women and girls and that would be 
exacerbated as a result of project implementation. This includes power dynamics, 
division of labor and participation in decision-making processes in both professional 
and private spheres; Existing data regarding Gender-based Violence (GBV), including 
data on partner/non-partner sexual violence and physical violence, Sexual Exploitation 
and Abuse/Sexual Harassment (SEA/SH), intimate partner violence, family violence, 
early marriage, and harmful traditional practices, especially those particularly at risk of 
being exacerbated by project implementation. Availability and accessibility of safe and 
ethical GBV response services, including medical care, psychosocial services, legal aid, 
protection services and livelihood opportunities; Data regarding access to employment, 
educational and economic opportunities for traditionally marginalized populations, 
especially women and girls; A summary of labor and working conditions, including the 
risk of SEA/SH and other forms of abuse;  
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Each dimension of the human environment baseline shall include gender analyses and take into 
account the impact of local customs and practices and social norms. Particular attention should be 
placed on cultural practices vis-à-vis women, including prevalence and effects of all forms of 
SEA/GBV as well as the infrastructure or social services that are accessible to women. The 
Consultant will identify how the project will improve the quality of life of the local population. 
 

3.3.1.5 Assessment of Alternatives  
 

The analysis of alternatives is therefore an essential step in the scoping and assessment of 
impacts.  
 

     Important factors in the analysis of alternatives are:  
• Sites location and project footprint orientation;  
• Alternative ancillary services;  
• Construction methodology;  
• Operations; and  
• The analysis will include a “without project” option and explain why alternatives were or 
were not adopted..  

A summary of the analysis and the findings will be provided in the ESIA document. 
 
 
 
 

3.3.1.6 Identification and assessment of potential environmental and social impacts 
(positive, negative) 

 
The impact statement shall include beneficial and adverse, direct and indirect, immediate and 
long-term, temporary and permanent, and pre-mitigation and post-mitigation impacts. All 
impact statements should apply a gender lens to show the differentiated scope of the impact on 
men, women, boys and girls.  
Environmental and social impacts will occur during the construction, operation / maintenance 
and dismantling phases of the project, including cumulative impacts from existing and ongoing 
projects. The Consultant will identify the main sources of these impacts, describe them, analyze 
them and evaluate them. The Consultant will explain in detail the methodology used to evaluate 
the impacts. 
Impact assessment shall include direct and indirect impacts, the connections between primary, 
secondary and tertiary impacts, cumulative impacts, cover the entire project area of influence, 
and consider and analyze alternatives.  Qualitative impact assessment shall be conducted. The 
methodology for impact assessment shall be described by the Consultant in detail in the 
proposal. The anticipated outcomes of mitigation and monitoring measures shall also be 
analyzed for any new impacts and benefits, before they are confirmed in the ESMP. The 
preliminary results of impact assessment shall be shared with PIU and the design team; 
particularly any potential high-risk issues and / or issues that may alter design or delay the 
project. 
Impacts shall be assessed for each of the issues addressed in the baseline description.  
However, special attention should be given to the following key issues: 
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• Water abstraction;  
• Land acquisition and resettlement; 
• Critical habitats, endemic and threatened species; 
• Impact of planned and spontaneous immigration to the project sites, including sanitation 

issues, waste disposal, occupational and community health and safety, labor and 
working conditions, GBV  and HIV/AIDS. 

 
The Consultant will have to evaluate the benefits of the project for the beneficiary countries and 
their respective populations, the impact of the project on the sustainability of the development, 
the contribution for the reduction of poverty and the achievement of the Millennium 
Development Goals. 

 
Also, the Consultant will however need to identify and analyze the cumulative impacts on the 
biophysical and social environments of the project hosting environment and overall existing 
projects. 

 
3.3.1.7 Avoidance, Suppression, mitigation, compensation and enhancement measures 

 
The Consultant should involve local populations and development specialists in proposing 
mitigation or enhancement measures if necessary, in identifying the potential environmental 
and social impacts that will result from project activities. The aim is also to find, together with 
the local population and local technical services, the relevant ways and means (in terms of 
project) that contribute effectively to the socio-economic and cultural development in the area 
and in harmony with the project. The identification of these measures must be based on the 
essential aspects of the analysis of poverty, the distribution of wealth, existing social 
inequalities, especially those relating to gender in order to choose reliable, quantifiable and 
locally applicable measures. 

 
 

3.3.1.8 Hazard / risk study: 
 

The Consultant will identify all hazard positions and risks associated with each component of 
the project. It will assess the risk levels and expose all hazards that may be involved in the 
establishment and operation (including accident) of the project by justifying measures to reduce 
their likelihood. It will specify the means of public relief brought to its attention and the 
organization of the private and public means of relief of which the manufacturer and the 
operator have and whose assistance they have obtained in order to prevent and mitigate the 
effects of a possible disaster (safety study, emergency plan and permanent intervention plan). 

 
The Consultant will analyze the institutional capacity of the agencies / services concerned to 
monitor and monitor the implementation of environmental and social measures, in order to 
evaluate capacity building actions to plan. The Consultant will provide a budget for the 
contingency plan and the capacity building plan. 

 
 

3.3.1.9 Public consultations 
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The Consultant will have to undertake public consultations with all stakeholders involved  in 
the project to mobilize them, including the communities affected by the project. These 
consultations will be carried out in accordance with The Gambia, NAWEC, MECCNAR 
procedures in this area. It would be better to consult regularly. These would include NAWEC, 
relevant technical agencies and services in the various areas of the environment, private 
companies in the energy sector (works, products, services), civil society (including NGOs, 
directly affected and/or interested population), and academia. 

 
Apart from limited and often informal one-on-one and collective meetings (conducted through 
interviews, focus groups and socio-economic and cultural surveys), the Consultant will be 
required to hold formal meetings public consultation necessary to first inform them about the 
project (nature, duration, potential impacts, etc.) and then to involve all stakeholders in the 
decision-making of the project in collecting their opinions, grievances, complaints,  suggestions, 
recommendations and concerns about activities, the project and its impacts. 
The Consultant will ensure that there is a safe and culturally appropriate space for the 
consultations with women and girls and other traditionally marginalized and highly vulnerable 
groups. This includes the use of accessible participatory methods and target groups that have 
difficulties in getting information and voice, such as non‐readers, women,  children and youth, 
the elderly, indigenous communities and other racial, ethnic, and religious minorities, displaced 
persons, and persons with disabilities. The consultations, especially those with women, should 
follow ethical considerations related to GBV data collection. No GBV prevalence data or data 
on individual GBV incidents should be collected.  
The Consultant shall, in an annex of the ESIA, adequately summarize the outcomes of the 
consultations, including focus group discussions and document the consultations with agendas, 
photos, aide memoires and/or signed meeting minutes, list of documents shared, and any 
comments or inputs provided. 
The ESIA should also set out the process for establishing and operating a Grievance Redress 
Mechanism (GRM). The GRM should be established as early as possible in project preparation, , 
to address specific concerns regarding compensation, resettlement or livelihood, restoration 
measures raised by displaced persons (or others) in a timely manner. To the extent possible, 
these grievance mechanisms will use existing formal or informal resolution mechanisms (i.e. 
traditional chiefs, local leaders, judicial experts, etc.) adapted for the purposes of the project, 
supplemented where necessary by project-specific arrangements to resolve disputes in an 
impartial manner. 
 For informal consultations, the Consultant should consult with women and youth in separate 
focal groups. 
 
The ESMP results and the proposed mitigation measures will be discussed with relevant 
stakeholders, NGOs, local administration and other organizations mainly involved in the project 
activities. Relevant recommendations from these public consultations will be included in the 
final ESMP report. The consultant will also assist on the publication of the ESIA in-country. 
 

 
3.3.1.10 Environmental and Social Management Plan (ESMP) 
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The ESMP should include an appropriate program including a budget for monitoring the 
impacts of the construction, operation/maintenance and dismantling phases as they are 
processed and for monitoring the implementation of the proposed measures to determine project 
impacts on the physical, biological and human environment. 
The process shall include consideration of potential management measures, following the 
hierarchy of avoid, mitigate, remedy, offset then compensate. Benefits should be identified and 
methods to protect and enhance them shall be developed. Each phase of the project shall be 
considered – preconstruction, construction and operation.  

 
The Consultant must also identify the needs for strengthening the environmental management, 
social, health, safety and health management of NAWEC, the MECCNAR, the Ministry in 
charge of Energy and other structures (including members of civil society ) and propose the 
necessary support measures (training, material support, etc.) for each stage of project 
development. 

 
(i) The ESMP should be designed to clearly identify the ESMP in the following phases: sites 

(There would be more than one site) preparation, construction and operation / maintenance. 
This sites ESMP must: 

• Understand among other things: (i) Environmental and Social Impact 
Management Plan; (ii) Safety and Health Plan, Community Health and Safety 
Plan; (iii) Transport Plan; (iv) Waste Management Plan; (v) Management Plan 
for the influx of workers; (vi) Camp Management Plan or Remote Sites; (vii) 
Cultural Heritage Management Plan, (viii) Physical Heritage Management Plan, 
particularly in case of incidental discoveries; (ix) a communication, awareness 
and information plan including the preparation of protocols for worker-local 
interactions, health services, HIV/AIDS/communicable disease awareness, 
including the Covid-19, prohibiting access to work sites, workers camp design 
and management, community engagement and grievance redress mechanism, 
etc. ; (x) a Stakeholder Engagement Plan and (xi) a Compensation Planting Plan 
(Re-vegetation). Each plan must be accompanied by a budget and a precise 
timeline and responsibilities. 

• Also include the section on  Gender-Based Violence (GBV) Violence 
Against Children (VAC), child labor and one on Citizen Engagement. 

• Clearly present the responsibilities of Companies: preparation and proper 
execution of ESMP and a Plan Hygiene, Health & Safety, recruitment of 
qualified personnel with international experience. All employees sign the 
World Bank Code of Conduct, which prohibits unacceptable behavior, e.g. 
sexual acts or "prohibition of" sexual harassment "with minors (<18 years). The 
ESMP must also mention that the use of minors for work by companies is 
prohibited. Include a Complaints / Grievance Redress Mechanism for 
communities and residents, users of the sites and corporate employees. The 
ESMP should also clearly describe the responsibilities of other stakeholders 
during the construction period and the operation, e.g. the establishment of a 
Project Management Unit (PMU), which must include environmental, social, 
hygiene, health and safety specialists.  
 

(ii) The operational ESMP must:  
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• Include, among other things: (i) a Re-vegetation Management Plan 
(compensatory reforestation), (ii) a Soil Restoration Plan, (iii) Biodiversity 
Management Plan, (iv) a Crisis and Emergency Response Plan/contingency, (v) 
a draft Quality, Health & Safety and Environmental Management  Plan, 
including best practices and ethical standards to be followed in reducing the risk 
of GBV and in responding to incidents of GBV in order to avoid some of the 
impacts during construction and operation phases of the project, (vi) a Capacity 
Building Plan, (vii) waste management plan: the removal of all waste including 
unused batteries for safe recycling or disposal; spoil management and (viii) 
Sites Withdrawal Plan. Each plan must be accompanied by a budget, an 
investment plan, indicators (monitoring, verification, performance) and 
execution responsibilities. 
• Identification of institutional requirements and capacities to implement the 
mitigation/enhancement measures, including the recruitment of personnel 
adequately trained and sensitized on issues related to gender and GBV 
prevention and response; 
• Define appropriate mitigation/enhancement measures to prevent, minimize, 
mitigate, or compensate for adverse impacts or to enhance the project 
environmental and social benefits, including responsibilities for 
mitigation/enhancement management and monitoring, grievance redress 
mechanisms and associated costs. 
• Description of monitoring measures, including the parameters to be 
measured, methods to be used, sampling locations, frequency of measurements, 
detection limits (where appropriate), and definition of thresholds that will signal 
the need for corrective actions; and (b) monitoring and reporting procedures to 
(i) ensure early detection of conditions that necessitate particular mitigation 
measures, and (ii) furnish information on the progress and results of mitigation. 
The monitoring should include indicators that ethically track service referrals 
for survivors of GBV and responsiveness of the project grievance redress 
mechanism. 
• Description of capacity building and training, including specific description 
of institutional arrangements, identifying which party is responsible for 
carrying out the mitigation and monitoring measures (e.g., for operation, 
supervision, enforcement, monitoring of implementation, remedial action, 
financing, reporting, and staff training). The ESIA should also include 
recommendations regarding the establishment or expansion of the parties 
responsible, the training of staff and any additional measures that may be 
necessary to support implementation of mitigation measures and any other 
recommendations of the ESMF. 
The Consultant will systematically include in the report an Analysis on Climate 
Change and appropriate actions: the impact of the project on Climate Change, 
the impact of Climate Change on the project. 

 
3.3.1.11 Environmental clauses to be included in the construction company's tender file  

 
The Consultant will present the technical and operational requirements that allow the 
construction company to consider in its activities, the protection of the biophysical environment, 
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the safety and health of its employees and populations. and hygiene conditions on construction 
sites. The ESMP and environmental and social clauses will be included in the tenders. 

 
They will also guide companies and the Consulting Engineer in the organization of the 
implementation of environmental and social measures, Quality, Hygiene, Safety and Health 
attributable to its activities, in identifying the terms and conditions, technical provisions and 
means of implementation of these measures (companies prepare their own  Contractor’s ESMP 
which will articulate in detail how the Contractor will ensure compliance with the tasks they 
are responsible for, Crisis and Emergency Management/Response Plan, Safety Plan, Hygiene, 
and Health and Other Plans (Management of waste, water, loans, clearing planting, 
communication, etc.) and recruit their own safeguards specialists with international experience 
for the preparation and execution of these plans). 

 
Minutes must be written in accordance with the format required by the competent Gambian 
services and must include the list of participants, dates, photos, discussions/minutes and any 
other archive on these consultations. The Consultant will list the outlines chosen and discussed 
at the meetings and establish a series of mitigation and/or compensation measures on relevant 
stakeholder concerns. These measures, as well as the Minutes must be shared with the 
participants to validate them. Each participant at each formal meeting must have his / her name, 
occupation and contacts on the attendance list that he/she must sign. 
The Annexes will consist of: ToR of the ESIA, letter of approval of ToRs, minutes of meetings, 
lists of participants in public consultation meetings, list of persons met and any other relevant 
documents. 
 
At the end of each chapter, the Consultant should present a box highlighting analyzes and 
comments necessary for a good understanding of the essential aspects treated and making the 
link with the project. 
 
The relevant information must be illustrated with supports: photos, maps, figures, diagrams, 
plans etc. 
 
The Consultant will be in charge of assisting the Client obtaining a Certificate of Environmental 
Compliance (CEC). The realization of a detailed ESIA and subsequent steps for the obtention 
of a CEC are sine-qua-none conditions for the project to reach financial closure and 
authorization to proceed. 

 
3.3.2 Resettlement Action Plan (RAP) 
 

 
Based on the social evaluation of the various stakeholder consultations, the scale and nature 
of the impacts, the Consultant will develop a population Resettlement Action Plan (RAP), 
based on the chosen option. 
The objectives of the Consultant assignment are to: 
 

• Prepare the RAP that is consistent in policy and context to the laws, regulations, and 
procedures adopted by the Government of Gambia and the World Bank’s operational 
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policy on involuntary resettlement (OP4.12) covering displacement, resettlement, and 
livelihood restoration; 

• Conduct consultations with identified project affected persons (PAPs), based on a 
census of the affected sites; 

• Establish local decision-making bodies who will be part of RAP implementation of 
valuation and compensation approaches; 

• Develop in a participatory manner the proposed grievance mechanism to be covered 
in the RAP; and 

• Complete a baseline socio-economic survey of PAPs and host communities. 
 
The following sections of the RAP correspond to the scope of work to be completed by the 
Consultant. 
 

3.3.2.1 Description of the project: General description of the affected areas. 
 
Potential Impacts: Identification of the: (i) components or activities that require  resettlement 
or restriction of access; (ii) zone of impact of components or activities; (iii) alternatives 
considered to avoid or minimize resettlement or restricted access; and (iv) mechanisms 
established to minimize resettlement, displacement, and restricted access, to the extent 
possible, during project implementation. 
 
Objectives: The main objectives of the resettlement program as these apply to the West 
African Power Pool and the Solar Development in Sub-Saharan Africa Project Phase 1 (Sahel) 
should be described in relation to the Gambia Solar Context. 
 

3.3.2.2 Socio-economic studies:  
The findings of socio-economic studies to be conducted with the involvement of potentially 
affected people will be needed. These generally include the results of a census of the PAPs 
covering: 
 
(i) Current occupants of the affected area as a basis for design of the RAP and to clearly 

set a cut-off date, the purpose of which is to exclude subsequent inflows of people 
from eligibility for compensation and resettlement assistance;  

(ii) Standard characteristics of displaced households, including a description of production 
systems, labor, and household organization; and baseline information on livelihoods 
(including, as relevant, production levels and income derived from both formal and 
informal economic activities) and standards of living (including health status) of the 
displaced population; 

(iii) Magnitude of the expected loss, total or partial, of assets, and the extent of 
displacement, physical or economic; 

(iv) Information on vulnerable groups or persons, for whom special provisions may have 
to be made; and 
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(v) Provisions to update information on the displaced people’s livelihoods and standards 
of living at regular intervals so that the latest information is available at the time of 
their displacement, and to measure impacts (or changes) in their livelihood and living  
conditions. 

 
There may be other studies that the RAP can draw upon, such as those describing the 
following, as needed: 
 
(i) Land tenure, property, and transfer systems, including an inventory of common 

property natural resources from which people derive their livelihoods and sustenance, 
non-title-based usufruct systems (including fishing, grazing, or use of forest areas) 
governed by local recognized land allocation mechanisms, and any issues raised by 
different tenure systems in the sub project area; 

(ii) Patterns of social interaction in the affected communities, including social support 
systems, and how they will be affected by the sub-project; 

(iii) Public infrastructure and social services that will be affected; and 
(iv) Social and cultural characteristics of displaced communities, and their host 

communities, including a description of formal and informal institutions. These may 
cover, for example, community organizations; cultural, social or ritual groups; and 
non-governmental organizations (NGOs) that may be relevant to the consultation 
strategy and to designing and implementing the resettlement activities. 

 

3.3.2.3 Legal Framework and institutional framework 
The analysis of the legal and institutional framework in country Gambia should cover the 
following:  
 
(i) Scope of existing land and property laws governing resources, including state-owned lands 

under eminent domain and the nature of compensation associated with valuation 
methodologies; land market; mode and timing of payments, etc; 

(ii) Applicable legal and administrative procedures, including a description of the grievance 
procedures and remedies available to PAPs in the judicial process and the execution of 
these procedures, including any available alternative dispute resolution mechanisms that 
may be relevant to implementation of the RAP for  the sub-project; 

(iii) Relevant laws ( including customary and traditional law) governing land tenure, valuation 
of assets and losses, compensation, and natural resource usage rights, customary personal 
law; communal laws, etc related to displacement and resettlement, and environmental laws 
and social welfare legislation; 

(iv) Laws and regulations relating to the agencies responsible for implementing resettlement 
activities in the sub-projects; 

(v) Gaps, if any, between local laws covering resettlement and the Bank’s resettlement policy, 
and the mechanisms for addressing such gaps; and  

(vi) Legal steps necessary to ensure the effective implementation of RAP activities in the sub-
projects, including, as appropriate, a process for recognizing claims to legal rights to land, 
including claims that derive from customary and traditional usage, etc and which are 
specific to the sub-projects. 
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The institutional framework governing RAP implementation generally covers: 
(i) Agencies and offices responsible for resettlement activities and civil society groups like 

NGOs that may have a role in RAP implementation; 
(ii) Institutional capacities of these agencies, offices, and civil society groups in carrying out 

RAP implementation, monitoring, and evaluation; and 
(iii) Activities for enhancing the institutional capacities of agencies, offices, and civil society 

groups, especially in the consultation and monitoring processes. 
 

3.3.2.4 Eligibility and entitlements  
Definition of displaced persons or PAPS and criteria for determining their eligibility for 
compensation and other resettlement assistance, including relevant cut-off dates. 
 

3.3.2.5 Valuation of and compensation for losses 
 
The methodology to be used for valuing losses, or damages, for the purpose of determining 
their replacement costs; and a description of the proposed types and levels of compensation 
consistent with national and local  laws and  measures, as necessary, to ensure that these are 
based on acceptable values (e.g. market rates). 
 

3.3.2.6 Resettlement Measures 
 
A description of the compensation and other resettlement measures that will assist each 
category of eligible PAPs to achieve the resettlement objectives. Aside from compensation, 
these measures should include programs for livelihood restoration, grievance mechanisms, 
consultations, and disclosure of information.  
 

3.3.2.7 Sites selection, sites preparation, and relocation 
 
If a resettlement sites is an option, describe the alternative relocation sites as follows: 
 
(i) Institutional and technical arrangements for identifying and preparing relocation sites, 

whether rural or urban, for which a combination of productive potential, locational 
advantages, and other factors is at least comparable to the advantages of the old sites, with 
an estimate of the time needed to acquire and transfer land and ancillary resources; 

(ii) Any measures necessary to prevent land speculation or influx of eligible persons at the 
selected sites; 

(iii) Procedures for physical relocation under the project, including timetables for sites 
preparation and transfer; and 
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(iv) Legal arrangements for recognizing (or regularizing) tenure and transferring titles to 
resettlers. 

 

3.3.2.8 Housing, infrastructure, and social services 
Plans to provide (or to finance resettler’s provision of) housing, infrastructure (e.g. water 
supply, feeder roads), and social services to host populations; and any other necessary sites 
development, engineering, and architectural designs for these facilities should be described. 
 

3.3.2.9 Environmental protection and management 
A description of the boundaries of the relocation area is needed. This description includes an 
assessment of the environmental impacts of the proposed resettlement and measures to 
mitigate and manage these impacts (coordinated as appropriate with the environmental 
assessment of the main investment requiring the resettlement). 
 

3.3.2.10 Community Participation  
Consistent with the World Bank’s policy on consultation and disclosure, a strategy for 
consultation with, and participation of, PAPs and host communities, should include: 
 
(i) Description of the strategy for consultation with and participation of PAPs and hosts in 

the design and implementation of resettlement activities; 
(ii) Summary of the consultations and how PAPs’ views were taken into account in preparing 

the resettlement plan; and  
(iii) Review of resettlement alternatives presented and the choices made by PAPs regarding 

options available to them, including choices related to forms of compensation and 
resettlement assistance, to relocating as individual families or as parts of pre-existing 
communities or kinship groups, to sustaining existing patterns of group organization, and 
to retaining access to cultural property (e.g. places of worship, pilgrimage centers, 
cemeteries); and  

(iv) Arrangements on how PAPs can communicate their concerns to project authorities 
throughout planning and implementation, and measures to ensure that vulnerable groups 
(including indigenous peoples, ethnic minorities, landless, children and youth, and 
women) are adequately represented. 

 
The consultations should cover measures to mitigate the impact of resettlement on any host 
communities, including: 
 
(i) Consultations with host communities and local governments; 
(ii) Arrangements for prompt tendering of any payment due the hosts for land or other assets 

provided to PAPs; 
(iii) Conflict resolution involving PAPs and host communities; and 
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(iv) Additional services (e.g. education, water, health, and production services) in host 
communities to make them at least comparable to services available to PAPs. 
3.3.2.11 Grievance procedures 

The RAP should provide mechanisms for ensuring that an affordable and accessible procedure 
is in place for third-party settlement of disputes arising from resettlement. These mechanisms 
should take into account the availability of judicial and legal services, as well as community 
and traditional dispute settlement mechanisms. 

3.3.2.12 RAP implementation responsibilities  
The RAP should be clear about the implementation responsibilities of various agencies, 
offices, and local representatives. These  responsibilities should cover (i) delivery of RAP 
compensation and rehabilitation measures and provision of services; (ii) appropriate 
coordination between agencies and jurisdictions involved in RAP implementation; and (iii) 
measures (including technical assistance) needed to strengthen the implementing agencies’ 
capacities of responsibility for managing facilities and services provided under the project 
and for transferring to PAPs some responsibilities related to RAP components (e.g. 
community-based livelihood restoration; participatory monitoring; etc).  

3.3.2.13 Implementation Schedule 
An implementation schedule covering all RAP activities from preparation, implementation, 
and monitoring and evaluation should be included. These should identify the target dates for 
delivery of benefits to resettlers and hosts and a clearly defined closing date. The schedule 
should indicate how the RAP activities are linked to the implementation of the overall project. 
 

3.3.2.14 Costs and budget 
The RAP for the specific sub-projects should provide detailed (itemized) cost estimates for 
all RAP activities, including allowances for inflation, population growth, and other 
contingencies; timetable for expenditures; sources of funds; and arrangements for timely flow 
of funds. These should include other fiduciary arrangements consistent with the rest of the 
project governing financial management and procurement. 
 

3.3.2.15 Monitoring and evaluation 
Arrangements for monitoring of RAP activities by the implementing agency, and the 
independent monitoring of these activities, should be included in the RAP section on 
monitoring and evaluation. The final evaluation should be done by an independent monitor or 
agency to measure RAP outcomes and impacts on PAPs’ livelihood and living conditions. 
The World Bank has examples of performance monitoring indicators to measure inputs, 
outputs, and outcomes for RAP activities; involvement of PAPS in the monitoring process; 
evaluation of the impact of RAP activities over a reasonable period after resettlement and 
compensation, and using the results of RAP impact monitoring to guide subsequent 
implementation. 
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Annex 1 provides a sample outline of a typical RAP report 
Annex 2 gives a template/sample for summarizing PAPs’ consultations 

Sample Outline of a Resettlement Action Plan (RAP) 
 
Executive Summary 
I. Introduction 
1. Rationale for the Audit 
2. Findings from the RAP 
3. Objectives of the Audit 
II. Project Location 
III. Project Description 
1. Technical description of the Project (taken from the RAP) 
2. Coverage of the RAP 
IV. Review of Policies, Legal, and Institutional Frameworks 
1. Country policies on resettlement 
2. Country laws 
3. Country institutional arrangements 
V. Methodology 
1. Sensitization and familiarization: Evaluation of the RAP 
2. Assessment of identification and project impact boundary delineation 
3. Evaluation of socio economic surveys and property registration 
4. Findings from community level surveys (to assess RAP impacts) 
5. Qualitative methods 
VI. Description of the Project Affected Areas 
1. Realignment of roads 
a. Population and settlements 
b. Economic conditions and livelihood activities 
2. Other affected areas 
a. Population and settlements 
b. Business or commercial areas 
3. Agricultural areas 
4. Livestock, grazing, other areas 
5. Population and settlements 
a. Economic conditions and livelihood activities 
b. Economic and social impacts 
VII. Census and Socio economic Surveys 
1. RAP outcome surveys 
2. Income and expenditures profiles 
3. Community relations, social capital, etc. 
VIII. Impact of the Project 
1. Impacts on Gender 
2. Impacts on Vulnerable Groups 
IX. Public Consultation and Disclosure 
1. Major findings from consultations with PAPs and community groups 
2. National consultations 
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X. Assessment of Valuation and Compensation 
1. Compensation for loss of land 
2. Compensation for loss of annual crops 
3. Compensation for loss of perennial crops 
4. Compensation for loss of other assets 
XI. Evaluation of Income and Livelihood Restoration Strategies 
1. Communities affected by the project 
a. Income restoration and improvement 
b. Land based 
c. Non-farm components 
d. Social and community development plans 
2. Communities in adjacent (but non-project) areas 
a. Income restoration and improvement 
b. Land based 
c. Non-farm components 
d. Social and community development plans 
3. Communities along broader corridor 
a. Income restoration and improvement 
b. Land based 
c. Non-farm components 
d. Social and community development plans 
XII. Quality of Institutional Arrangements for RAP Implementation 
XIII. Monitoring, Reviews, and Evaluation 
1. Monthly monitoring 
2. Annual review (RAP Audit) 
3. RAP evaluation 
XIV. Effectiveness of Grievance Mechanism 
1. Steps for submitting grievances, complaints, etc 
2. Dispute resolution process 
3. Follow up activities 
XV. RAPs Implementation Budget and Schedule 
1. Adequacy of budget for RAPs 
2. Realism of implementation schedule 
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Annex 2: Sample Table  and  Contents  of Consulta t ion  Act ivity Sum m ary 
 

Loca t ion  and  
Com m unit ies  
Represen ted  

Meet ing  
Dates  

At tendees   Discuss ion  Sum m ary 

Exam ple :    
 
Sample Contents: Public Consultation and Disclosure Plan (PCDP) 

Introduction 
 
Project Description  
Applicable Laws, Regulations and Policies to Public Engagement  
Stakeholder Analysis  
Areas of Influence/Stakeholders  
 
Description of Stakeholders  
 
Stakeholder Engagement  
Previous Public and Agency Consultations  
Community Engagement Activities  
Community Engagement Activities  
Phase 1 - Initial Stakeholder Consultation  
Phase 2 Release of the RAP Terms of Reference and Draft PCDP  
Phase 3 - Release of RAP Consultation Summary Report  
Summary of Key Issues  
Future Consultation Events  
Phase 4 - Release of the RAP Report and Action Plans  
Phase 5 - Planning Consultation  
Phase 6: Ongoing Project Communication  
Disclosure Plan  
 
Suggested Samples of Tables 
 

• Consultation Activity Summary  
• Summary of Previous Key Issues 
• Initial Government Agency Consultations  
• Summary of Phase 1 NGO Meetings  
• Summary of Community Discussions  
• Summary of Issues from Community Meetings  
• Key Issues/Actions from Community Meetings  
• Summary of Key Issues and Responses  
• Summary of Future (Phase 4) Consultation Activities per Stakeholder Group  
• Summary of Previous Consultation Activities 
• Consultation Materials 
• Grievance Form 
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o  
4. PUBLIC INFORMATION AND AWARENESS CAMPAIGN (POST-

STUDY) 
 

Aside from the consultations carried out as part of the ESIA, the Consultant shall hold information 
meetings with the communities concerned with the project after the adoption of the final report of 
the ESIA, the development of the RAP and the issuance of the decree or CEC giving a reasoned 
opinion on the environmental feasibility of the project. 

 
The Consultant will have to undertake meetings to return and disseminate relevant information on 
the key points of the environmental and social studies after the validation and adoption process. It 
can subcontract this activity with local specialized organizations NGOs, local actors involved in 
the field of communication (radios, televisions, newspapers, traditional informants ...), the 
technical services in charge of the environment, the local authorities, but the Consultant is 
responsible for the results of this activity and must intervene and realign it whenever required and 
necessary.  
 
The information campaign shall be held in the main language spoken in each zone concerned.  
Meetings shall take place in each community where formal public consultation were previously 
held, and target at least the same mobilized public.  
 
In support to these meetings, the Consultant shall prepare a non-technical summary of the ESIA, 
including the RAP and the ESMP and make copies available in local language.  He shall also 
provide a complete copy of the E&S Report (ESIA, RAP, ESMP) to local administrative 
authorities. A list of diffusion shall be prepared and submitted to WAPP, WB, NAWEC, and 
MECCNAR for approval before issuing these copies.   
Also one month before the start of the campaign, the Consultant shall also submit, for approval by 
the Secretariat of WAPP, WB, NAWEC, and Ministry in charge of energy and MECCNAR, a plan 
for the realization of the information campaign together with a draft version of all documentation 
intended to be used during this campaign.   
 
5. CAPACITY BUILDING  

 
Training of staff of NAWEC, MECCNAR, NEA, WAPP Secretariat shall be required. The 
training, which shall be conducted in The Gambia, shall cover the issues as outlined in the 
Provisional ESIA Report and RAP which could include but not limited to the following: 

• Management and monitoring of health, safety, environmental and social 
issues 

• Management of the right-of-way acquisition process 
• Management of the right-of-way during the maintenance phase of the project  
• Environmental and Social impact mitigations 

 
The training shall also be opportunity for the Consultant to validate with each stakeholder, the 
capacity building requirements for implementing the outcomes of the ESIA Report in The Gambia 
in line with the adopted institutional framework for the project. 
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The training shall be done in a workshop to be organized by the Consultant in The Gambia after 
submission of the draft reports under the ESIA. The Consultant shall provide this training for 20 
experts for a period not less than 1 week including all stakeholders that shall be involved in the 
implementation of the outcomes of the ESIA Report.  The outcome of discussions at this training 
workshop would be an input to finalize the ESIA and RAP Reports.  At the conclusion of the 
training, the Consultant shall submit a comprehensive Report on the training conducted, as part of 
the Monthly Report for the month in which the training was conducted. 
The consultant shall bear the cost of organizing this training. 

 
6. OUTPUTS AND DELIVERABLES 
 
In conformity with the institutional framework for the implementation of this project, ESIA, ESMP, 
RAP and Non-Technical Summary reports must be produced separately for all the sites (i) the 
Regional Solar Park and (ii) the transmission lines between the Park and the Substation. 
 
Deliverables to be produced as part of this mandate are described below. The exact content and 
timing of these deliverables will be established at the time of issuing the Inception Report and will 
be agreed to with the WAPP and The Gambia institutions. All reports and communications shall 
be in English. As a general rule, it should be noted that the Consultant is expected to compile all 
comments and observations received from stakeholders in a matrix indicating how each of them 
will be addressed as well as the page number where these comments have been integrated in the 
revised version of the report.   
Printed copies will be provided in the specified number of copies to each recipient described below.  
 
The electronic versions will be provided via email and on USB Pen drive will include: 

(i) On the one hand, a complete PDF version of the printed report, possibly in the form of a 
portfolio so as to limit the size of the individual files. This PDF version will be produced 
from the source files so that it can be indexed; a scan of the printed report is not acceptable. 
 

(ii) On the other hand, the original source files of the documents in a format approved by the 
stakeholders (for example, Word file for texts or Excel for tables). The maps will be 
provided in a GIS format approved by stakeholders. Other schematics will be provided in 
AutoCAD format. 
 

During the completion of the study, the Consultant will produce the following main reports and 
milestones: 
 

3.3 Main Reports 
 
 
3.3.1  Scoping and Demarcation Reports 
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After the signature of the Contract and the launching of the study, the Consultant shall, after the 
first field investigations, prepare and submit for the approval of the WAPP Secretariat, NAWEC 
and the Ministries in charge of the project and the World Bank, a Scoping Report.  
 
The background to Scoping Reports will include the following elements, but not limited to: 

 
(i) Project overview  
(ii) Recall Contractual requirements 
(iii)Context and project justification 
(iv) Political, regulatory, legislative and institutional framework 
(v) Project description: project components / activities, planned infrastructures, 

duration of each phase... 
(vi) Overview of the services to be provided, highlighting relevant activities to be 

carried out vs. those abandoned, and the revised calendar as per the Consultant’s 
proposal and present ToR 

(vii) Statement of impacts on the environmental and social components of the 
project area, including resources; 

(viii) Identification of key issues and constraints for the study and the project: 
survey of all physical obstacles in the zone of influence of the project, including 
their geographical coordinates 

(ix) Identification and preliminary assessment of properties and populations 
affected by the Project (PAP) 

(x) Budgetary estimate of lost properties 
(xi) Review and comparison of the proposed options for the project 
(xii) Observations and comments on the proposed options 
(xiii) Recommendations as required. 

 
 
3.3.2 The Sites Survey Report (substations & Solar Pack) and the transmission line route 

(E&S diagnostic study): 
 
The report will include the following essential elements, but not limited to: 
 

(xiv) Actual location of the project (its exact delimitation if possible); 
(xv) The characteristics of the project (essential components (substation, power 

plant, line), human infrastructure (workers' cities, etc.) and other facilities); 
(xvi) Environmental and social description and characteristics of the project area: 

Sites characteristics (substations, power plants, lines): length, areas actually 
affected by the works, affected fauna and flora resources, other hydraulic and 
hydrological data, sizing; 

a. The characteristics of the project's hosting area: population and their 
way of life, current exploitation, title, sizing, main socio-economic 
and cultural activities developed and affected in the area; 

b. National and international programs in the project area (existing, 
ongoing, in preparation) and in the corridor of the transmission line 
and their possible cumulative impacts on this project; 
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(xvii) Existing, committed and planned projects and/or national and international 
programs and/or the transmission line corridor and their potential cumulative 
impact on the project; 

(xviii) Initial survey of assets and possible obstacle for each alternative to identify 
red flags and/or fatal flaws. Initial removal of assets and barriers on each option 
to ensure their viability; 

(xix) Proposal and comparative analysis (in terms of impacts on the biophysical 
and human environment, technical and financial) of alternatives: the choice of 
project sites (components: power plants, substations, workers' camps, access 
roads ...), at the choice of the route of the evacuation line (option 1, 2 ...), at the 
choice of the components of the high-voltage line (pylon or concrete post, 
voltage level, types of substations, dimensions of the right-of-way ...) and the 
choice of the project (replacement with hydroelectric, thermal, hybrid, wind 
turbine ...). This analysis should provide a clear idea of the alternative to sites 
in the proposed area; 

(xx) Benchmarking study of the alternatives in terms of their biophysical, social, 
technical and financial impacts on the environment for the selection of:  

(xxi)  Identification of positive, negative and residual impacts attributable to 
different options / variants / alternatives; 

(xxii) Estimation of mitigation, compensation and compensation costs related to 
property losses in the project footprint attributable to different options / variants 
/ alternatives. Estimate of the costs related to mitigation measures, 
compensation and indemnities for each option considered; 

(xxiii) Proposed options for the transmission line layout and recommendation of 
the route of least impact; 

(xxiv) Any additional support (tables, figures, maps, photos, lists, etc. Lists 
illustrations (tables, maps, photos, lists, figures ...). 
 

3.3.3  Demarcation Report 
 
The report will include the following essential elements, but not limited to: 
 

(xxv) Background and justification of the project; 
(xxvi) Brief description of the project; 
(xxvii) Brief description of the affected areas; 
(xxviii)Description of the project footprint; 
(xxix) Information to facilitate the recovery or restoration of angular points in the 

event of destruction of terminal, either by control terminals or otherwise; 
(xxx) The detailed list of reference points and their locations along the route and 

how they were drawn; 
(xxxi) The types of instruments used and their precision, standard deviation and 

variance; The accuracy of levels and angles; 
(xxxii) Observation books, spreadsheets and all related documents, hard copy/ both 

paper and electronic;  
(xxxiii)Information presenting the access routes closest to each segment of the line 

and sites (substations, power stations); and 
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(xxxiv) Photos showing the nature of the existing land between the terminals and 
confirming the absence or presence of buildings (Buildings, etc.) along the route 
and on the sites of the substations and power stations. 

 
The report on Scoping and Demarcation shall be submitted as follows:  
 
 Draft report: 

(xxxv) Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies 
to NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) 
electronic copy by email respectively; 

 
 

 Final report: 
(xxxvi) Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies, 

to the NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) 
electronic copy by email and one (1) USB, respectively; 
 
 

3.3.4 Environmental and Social Impact Assessment (ESIA) Report  
 
This ESIA report will consist of two separate sub-reports.  
 

3.3.4.1 Environmental and Social Impact Assessment (ESIA) Report 
 

The ESIA report (Preliminary and Final) shall include, but not limited to the following items: 
 

• The non-technical summary of the ESIA; 
• A summary of the approach developed: 

a. Content/Organization of the ESIA report; 
b. Context/Background and rationale for the project and the ESIA; 
c. Context, project justification and integration in the ECOWAS grid 
d. Objectives of the ESIA; 
e. Expected results of the ESIA; 
f. Methodology for conducting ESIA and impact assessment; 
g. Energy situation of the country concerned and in the ECOWAS region; 
h. Stakeholder presentation; 

• Description of the project: this section will describe the entire Project, including 
components/subcomponents and a map of the Project potential intervention areas. 
The section will also summarize the environmental and socioeconomic baseline 
conditions of potential Project areas, focusing on issues that might be affected by 
Project implementation. 

i. Location of the project; 
j. Delimitation project Location 
k. Delineation of the rights of way; 
l. Phases, duration and planned work; 
m. Personal/staff and work organization; 
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n. Types, nature and characteristics of permanent structures envisaged; 
• Policy, legislative, regulatory and institutional framework of the project; 

o. Policy framework; 
p. Applicable legislative and regulatory framework (relevant national texts, 

applicable international treaties, applicable TFP requirements and 
guidelines including relevant WB operational policies and associated 
documents); 

q. Institutional framework/ arrangements; 
• Description of the biological, physical, and socio-economic and cultural 

environments in the project area; 
• Alternatives and options considered for the project and comments on the 

recommended project; 
• Risks and Hazard Study; 
• Identification, analysis and evaluation of environmental and social impacts; 
• Mitigation and compensation measures for negative impacts, positive impact 

improvement measures and institutional support measures; 
• Public consultations; 
• Environmental and Social clauses to be included in the construction company's 

tender documents (including a "Chance Find" clause in relation to Physical Cultural 
Resources, OP/BP 4.11); 

• Pronunciation on the environmental and social acceptability of the project, 
suggestions and recommendations to the various stakeholders on the 
implementation of environmental measures. 

• Annexes to the ESIA shall include (without being limited to): 
r. The copy of the approved ToR and the letter of approval; 
s. Minutes of all meetings  
t. List of participants in public consultation activities 
u. List of people met  
v. All other relevant document. 
w. The environmental route map should show the following details: 

o Crossings of high and low voltage lines; 
o Telecommunications lines or towers; 
o All crossings including, but not limited to, intersections of 

roads, pedestrian lanes, tracks, canals, railways, etc.; 
o Terrain features including, but not limited to, wetlands, rivers, 

streams, hedgerows, fences and the environment (wooded 
areas ...); 

o The angles between two adjacent segments of a straight line; 
o Details of obstacles including, but not limited to, houses, roads, 

drains, bridges, natural surfaces and others, at a distance of 20 
m on either side of the centerline, other environmental barriers 
(big trees) 

• Whenever relevant, information shall be presented on visual support: photos, 
maps, figures, schema, plans, etc. 
 

At the end of each section, the Consultant shall include an insert that summarizes main comments 
and analyses which highlights the key issues addressed and their link with the project.  
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3.3.4.2 Environmental and Social Management Plan (ESMP) Report 
 

The ESMP report shall include, without being limited to, the following essential elements: 
 

• Non-technical summary of the ESMP; 
• Recall of the potential (positive and negative) impacts of the project on the biophysical 

and human environment and the proposed mitigation and enhancement measures; 
• Recall of the potential (positive and negative) impacts of the project on the 

socioeconomic and cultural environment and the recommended compensation/ 
indemnity and enhancement measures; 

• Reminder of the potential risks and hazards 
• Recall of existing projects’ cumulative impacts and planned measures; 
• Management of permanent works and monitoring system; 
• Management of the potential impacts on each physical component that may be affected; 
• Management of the potential impacts on each biological component that may be 

affected; 
• Management of the potential impacts on each socioeconomic/cultural component that 

may be affected; 
• Management of risks and hazards; 
• Capacity building plan to strengthen the country’s institutional capacity in 

environmental monitoring and follow-up; 
• Environmental Monitoring and Follow-up Plan 
• Institutional responsibilities in the implementation of the ESMP 
• Objectively verifiable indicators 
• Budgetary estimate for the implementation of the ESMP. 

 
The ESMP must clearly distinguish the actions that need to be taken for i) the 
Construction Phase and ii) the Operation Phase.  

 
• The ESMP for the Construction Phase shall include: an Environmental and Social 

Impacts Management Plan, Health & Safety Plan, Transportation Plan, Waste 
Management Plan, Worker Influx Management Plan, Camp Management Plan, 
Blasting Plan, Cultural Heritage Management Plan etc. These plans must have a budget. 
The Construction ESMP shall clearly identify the responsibilities of the construction 
firm(s): elaboration and implementation of a Construction ESMP (CESMP) and a 
H&S Plan (HSP), recruitment of qualified staff with international experience.  All 
employees shall sign a code of conduct that prohibits misbehaviors such as sexual or 
psychological harassment. The ESMP shall also indicate that the firms cannot use 
children (<18-year old) as part of their workforce. 
The Construction ESMP must include a Complaint Management Service accessible to 
both neighboring communities and workers. It must also describe the responsibilities 
of other intervening parties during construction and operation, such as the obligation 
for the project Sponsor to establish a Project Management Unit that includes 
environmental, social, and H&S specialists. 



41 
 

 
• The ESMP for the Operation Phase shall include, amongst others: a Solar Park 

Management Plan, Resources and Environmental Management, including force 
majeure that can destroy the project if needed, a Plan to manage, unused batteries if 
any, dust, erosion and weeds etc. A budget shall be estimated for all these plans. 

 
The Consultant will organize with the Project team a validation workshop of the draft ESIA report, 
which will bring together all stakeholders including NAWEC, the WAPP Secretariat, the Ministry 
of Energy and the Environment (NEA) of The Gambia. 
 
After this workshop, s/he will be required to integrate the observations to produce the amended 
report at the workshop organized by the MECCNAR (NEA) of The Gambia. It will issue a final 
report incorporating comments and comments from stakeholders at this last meeting. 
 
In the event of rejection of the ESIA report by the MECCNAR (NEA) of The Gambia, the 
Consultant shall take back at his own expense all work leading to the amendment and acceptance 
of the said report and the final issue of the Environmental Authorization. 
The final report should incorporate the comments made during the various workshops. The report 
should be delivered in a form (with cover page (s) and formatting) acceptable to the WAPP 
Secretariat, WB, NAWEC, and MECCNAR etc. 
The ESIA report shall be submitted as follows: 
 
 Draft report: 

This is a draft ESIA report for the analysis and internal stakeholder’s comments. It shall 
be submitted as follows: 

 
• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies to 

NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic 
copy by email respectively; 
 

 Draft final report: 
This draft final ESIA draft report for the workshop of the Technical Service in charge of 
The Gambia NEA procedure. It shall be submitted as follows: 

• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies to 
NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic 
copy by email respectively; 

• Twenty-five (25) copies (in the required formats) to MECCNAR (NEA) 
(number to be confirmed in the scoping report).  

 Final report: 
   This is the final ESIA report. It shall be submitted as follows: 

(xxxvii) Two paper copies (2) to the WAPP Secretariat and Ten (10) paper 
copies to NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) 
electronic copy by email and one (1) USB, respectively; 
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3.3.4.3 Resettlement Action Plan (RAP) 
 
The Consultant will prepare RAP for each site (There may be more than one site) for 

(i) the Regional Solar Park and 
(ii) the transmission lines between the Park and the Substation  

separately taking into account the requirements of the World Bank's operational policies OP 4.12 
on Land Acquisition, Restrictions on Land Use and Involuntary Resettlement and The Gambian’s 
national regulations. 

The RAP reports shall be submitted as follows: 
 Draft report: 

This is a draft RAP report for the analysis and internal stakeholder’s comments. It shall 
be submitted as follows: 

• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies to 
NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic 
copy by email respectively; 

 Draft final report: 
This draft final RAP draft report for the workshop of the Technical Service in charge of 
The Gambia NEA procedure. It shall be submitted as follows: 

• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies to 
NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic 
copy by email respectively; 

• Twenty-five (25) copies (in the required formats) to MECCNAR (NEA) 
(number to be confirmed in the scoping report).  

 Final report: 
   This is the final RAP report. It shall be submitted as follows: 

(xxxviii) Two paper copies (2) to the WAPP Secretariat and Ten (10) paper 
copies to NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) 
electronic copy by email and one (1) USB, respectively; 

 
 

3.4 Progress Report 
 
3.4.1  Inception Report 
 
The Consultant shall submit to the WAPP and the institutions involved in the project, an Inception 
Report two (2) weeks from the agreed commencement date, to propose an approach and work plan 
to realize the mandate. The Inception Report shall rely on a thorough review of available 
information and preliminary studies to present: 

(i) The Consultant’s understanding of the key issues and the proposed approach and 
methodology to develop the scope of work described above; 

(ii) Findings of the Consultant’s review of the available information and summary of all 
relevant data for the E&S Studies including the legal and institutional framework, main 
characteristics of the Solar Pack, available data, assessment from previous studies, survey 
information, etc.; 
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(iii)A detailed work plan and schedule to implement the proposed program with specific dates 
for all deliverables, points of interaction with the Consultant in charge of the Feasibility 
Study, and stakeholder meetings (with the WAPP, NAWEC and The Gambia implicated 
Ministries, Department and Agencies and the World Bank); 

(iv) The proposed organizational structure of the delivery team. 
The Inception Report shall be submitted as follows:  
 Two paper (2) copies and one (1) electronic copy by email and one (1) USB to the WAPP 

Secretariat, NAWEC, MECCNAR, Ministry of Petroleum and Energy respectively; 
 

 
3.4.2  Monthly Reports 
 
To enable the WAPP Secretariat, NAWEC, MECCNAR, WB and the Ministry of Petroleum 
Energy to follow the progress of the work, make recommendations and even plan field visits, each 
end of the month from the launch of the study, the Consultant will produce a report of activities 
describing the activities carried out, those in progress as well as the forecast of the following month 
and the difficulties encountered. These reports are to be issued in English to the attention of 
WAPP’s Coordinator and other project team in the above-mentioned institutions on the 10th day 
of the month following the end of the month for which the report is issued at the latest. The monthly 
report will also include an up-to-date implementation schedule which the Consultant shall elaborate 
at the start of the project using MS Project (or similar type of software) and maintain throughout 
the execution of the services.  The monthly updated schedule is to be compared to the original 
forecast agreed to in the contract. The Monthly Report shall be submitted electronically by email to 
the WAPP Secretariat, NAWEC, MECCNAR, Ministry of Petroleum and Energy. 
 

 
3.4.3   ESIA Non-Technical Summary 
 
Once obtained the CEC, the Consultant shall prepare, a non-technical summary of the ESIA, 
including the RAP and the ESMP. This document will serve as basic support when conducting the 
post-study information campaigns. The report shall present: 

• Context and justification of the project 
• The objectives of the project and the study  
• Brief presentation of engaged stakeholders  
• Summary of Public Consultations & meetings 
• Synthesis of negative impacts of the project and mitigations/compensation measures 
• Synthesis of positive impacts of the project for the country and the population, and 

enhancement measures 
• Summary of the ESMP (follow-up and monitoring) 
• Indicative costs of the ESMP 
• Results of the evaluation of the activities. 

The Consultant shall submit the non-technical summary of the ESIA in English and any other local 
language used in the project area (This will be indicated to the Consultant if needed by the 
Gambian Authorities such as NEA/MECCNAR/Ministries). The report shall cover in three 
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separate sections the content of the three (3) documents that form the detailed ESIA, namely the 
ESIA, the RAP and the ESMP.  The report shall be illustrated with few maps and photos. 

 Draft report: 
This draft non-technical summary report of the ESIA shall be submitted as follows: 

• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies to 
NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) 
electronic copy by email respectively; 

 Final report: 
   This is the final ESIA report. It shall be submitted as follows: 

• Two paper copies (2) to the WAPP Secretariat and Ten (10) paper copies, to 
the NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) 
electronic copy by email and one (1) USB, respectively; 

 
3.4.4 Public Information and Sensitization (Post-Study): Plan and Report 
 

3.4.4.1 sensitization Plan  
Following the acceptance of the ESIA report and the obtention of the CEC, the Consultant shall 
submit for approval a plan for the realization of the public information and awareness campaign.  
This plan shall describe the approach that will be adopted and present key aspects such as: 

• The context of the project; 
• The justification, objective, and scope of the campaign; 
• The expected outcomes; 
• The performance indicators; 
• A description of the proposed methodology, methods and techniques for its 

implementation; 
• The target stakeholders and actors involved;  
• The activities to be conducted: number, type, duration, organization, sites, estimate of 

the concerned population in each community, estimate of the number of participants 
and the response/participation rate; 

• The expected results from each activity; 
• The performance indicators for each activity; 
• The material, human and financial resources that need to be mobilized. 

The Consultant shall propose the number of copies to be produced for the support material (ESIA 
report, non-technical summary, slide show, etc.) as part of the Draft ESIA. Final decision will 
depend on the number of concerned communities, the local civil and administrative authorities, 
the competent technical services, population to be reached, etc.   The Consultant shall consider 
this aspect in the preparation of its financial offer. 
The number of copies of reports shall be as follows: 

 Draft report: 
• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies to 

NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic 
copy by email respectively; 

 Final report: 
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• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies, to the 
NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic copy 
by email respectively; 

• A video on USB Pendrive of the phases and highlights of the campaign in the localities 
concerned at the WAPP Secretariat, NAWEC, MECCNAR in charge of the ESIA 
procedure, Ministry of Petroleum and Energy. 

 

3.4.4.2  sensitization Report 
Following completion of the public information and awareness campaign, the Consultant shall 
produce a detailed report on the activities carried out.  This report shall include: 

• A recall of the context of the project; 
• A recall of the justification, objective, and scope of the campaign; 
• A description of the methodology applied; 
• The outcomes; 
• The activities conducted; 
• The material, human and financial resources utilized; 
• Key issues presented, highlighting those that gave rise to significant debates; 
• The local communities; 
• The opinions and impressions on the campaign from population, administrative and 

civil authorities, competent technical services (in social development, communication 
etc.), and the Service in charge of the Environment; 

• Recommendations for the different stakeholders (population, authorities, LEC, MME, 
Technical services, WAPP, WB etc.) 

The report should be illustrated with photos, figures, tables etc. and the Consultant will provide a 
commented video of the campaign (5-10 copies). 
This final report will include a ToRs project for the recruitment of the project's Environmental and 
Social Safeguards and HQSE Specialists. 
The number of copies of reports shall be as follows: 

• Two paper copies (2) to the WAPP Secretariat and Three (3) paper copies, to the 
NAWEC, MECCNAR, Ministry of Petroleum and Energy and one (1) electronic copy 
by email respectively; 

• A video on USB Pendrive of the phases and highlights of the campaign in the localities 
concerned at the WAPP Secretariat, NAWEC, MECCNAR in charge of the ESIA 
procedure, Ministry of Petroleum and Energy  
 

7. REQUIREMENTS AND TIMETABLE  
 
 
7.1  Collaboration with the consultant in charge of the feasibility study 
 
The Consultant will work under the supervision of the WAPP Secretariat assisted by a project team 
set up by the Gambian Authorities. The progress of the studies will be monitored on an ad hoc 
basis through the submission of progress reports to be provided by the Consultant on a monthly 
basis (see the description of the content of the monthly reports in the Reports/Deliverables section). 
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The Consultant shall also promptly report to the WAPP Secretariat any unusual events beyond its 
control and/or that may compromise the progress of the studies. 
 
The Consultant shall, in addition, ensure the coordination of its activities with those of the 
Consultant in charge of feasibility studies. To this end, it should enter into discussions with the 
latter as soon as the report on the start of the studies is presented, in order to put in place an 
integrated collaboration plan for the coordination of activities.  
 
This coordination plan should specify: 

• Activities where an interface between the two Consultants is required; 
• Anchor points where Consultants can meet; 
• Mechanisms and dates for sharing data and results; 
• The methods of communication to be favored for the harmonization of day-to-day work. 

 
To this end, the Consultant is expected to hold a coordination meeting (at least by using the new 
technology of communication, webex, telephone, etc.) at least once a month with the Client and 
the Consultant in charge of the feasibility studies. This coordination meeting is in addition to the 
monthly progress report and should alternate with it to allow for regular monitoring at regular 
intervals. 
 
7.2  Deliverables 

 
The Consultant's services include the timely preparation and submission of all documents, maps, 
diagrams and reports etc. The reports must be sent with an official letter to the WAPP Secretariat, 
NAWEC and NEA of MECCNAR and the Ministry in charge of Energy of The Gambia. 
Deliverables must comply with the contractual requirements. The consultant will assist the 
NAWEC in following up with the national agencies/services and Ministries responsible for 
approving the reports. 
 
The consultant should know that he will have to produce separate reports for each type of study. 
The Consultant should note that one of the deliverables of this mission is the holding of public 
consultations, taking into account the participation of government authorities and local 
administration, relevant national institutions, funding agencies, non-governmental organizations, 
the academia, communities affected by the project and civil society. These public consultations 
will continue throughout the study period and the Consultant must provide proof of their holding, 
through photos, signed minutes of meetings and lists of participants. In addition, the consultant 
should attach signed minutes of all consultations to the draft and final ESIA reports. 
 
The Consultant should note that situations may arise where the national environmental protection 
authorities/agencies and TFPs concerned decide to provide additional comments on the Final 
Reports. If this happens, the consultant will have to incorporate the comments made in the revised 
final versions and forward them. All reports will be written in English. 
 
With knowledge of the project's host area, the Consultant should specify in the scoping report the 
number of meetings necessary for the formal public consultation and the post-EIES information 
and awareness campaign, including the municipalities, prefectures and sub-prefectures concerned 
hosting these activities. 
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In addition to the above requirements, for each map and scheme, the Consultant shall submit to 
the WAPP Secretariat, NAWEC and NEA of MECCNAR and the Ministry in charge of Energy of 
The Gambia a paper copy and three rewritable CDs and three USB on the latest version of the 
AUTOCAD graphics software. The paper copy must be on tracing film (Unotrace) - 75 
micrometers - paper 0.003" (translating paper). All costs associated with the study, the various 
services including visits, purchase, preparation of maps and diagrams are deemed to be included 
in the Consultant's financial proposal. 

 
7.3  Duration of services and execution schedule 
 
The total duration of the study is estimated at thirty-four (34) weeks. This period will be optimized, 
if it appears, however, that the requirements (according to the WB’s OP 4,12) for the completion 
of the in-depth RAP are not triggered. To this end, a summary RAP or guidance on compensation 
modalities will be provided in the ESIA report and the ESMP. 
 
To ensure an optimized and efficient implementation of the ESIA, the Consultant must plan his 
services so as to start (Wo) upon receipt of comments on the Inception Report of the feasibility 
study. It should work closely with the latter in sharing information and organization throughout 
the study. The consultant will propose in his offer, a detailed timetable for the execution of the 
consultation. To this end, the following timetable is proposed as an indication. 
 
Table 1: Schedule for the implementation of the studies  

# Activities Milestones 
1 Date of Commencement of Services / Kick-off (Meeting) Wo 
2 Submission of Inception Report  Wo + 2 weeks 
3 Scoping and Demarcating Report  

3.1 Draft Report Wo + 6 weeks 
3.2 Validation Meeting Wo + 7 weeks 
3.3 Final Report Wo + 10 weeks 

4 ESIA  
4.1 Draft Report  Wo + 19 weeks 
4.2 Validation Meeting Wo + 21 weeks 
4.3 Draft Final Report Wo + 23 weeks 
4.4 Final Report Wo + 28 weeks  

5 RAP  
5.1 Draft Report Wo + 19 weeks 
5.2 Validation Meeting Wo + 21 weeks 
5.3 Draft Final Report Wo + 23 weeks 
5.4 Final Report  Wo + 28 weeks  

6 ESIA Non-Technical Summary  
6.1 Draft Summary  Wo + 28 weeks 
6.2 Comments on Summary  Wo +29 weeks 
6.3 Final Summary Wo +30 weeks 
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7 Public Information and Sensitization Campaign  

7.1 Draft sensitization Plan Wo + 28 weeks 

7.2 Final sensitization Plan Wo +30 weeks 
7.3 sensitization Report Wo + 34 weeks 

 
 
The Consultant will also be in charge of the Monthly Activity Reports as presented in these terms 
of reference. Support for obtaining the EIA will be provided from the beginning of the consultancy. 
 
 
 
8. CONSULTANT AND KEY PERSONNEL PROFILE  
 
As part of an international consultation, the WAPP Secretariat, NAWEC and the Ministry of 
Energy of The Gambia intend to engage a Bureau or a group of consulting firms with experience 
in similar studies and confirmed experts meeting the criteria mentioned in the list of key personnel. 
The Consultant must be able to clearly demonstrate a capacity in environmental studies, social 
studies and particularly RAP and Gender by Violences.  
 
To apply, the Consultant must: 

• Have carried out at least five similar studies (power plants (solar, thermal, hydroelectric, 
hybrid, etc.) of at least 10 MW, hydro-agricultural facilities of more than 100 ha and HV 
power lines of at least 132 kV over 10 km and more) in West Africa over the last ten years; 

 
• Collaborate closely and in perfect harmony with any other Consultant, especially the 

Feasibility Study Consultant, appointed by the WAPP Secretariat, NAWEC and/or the 
Ministry in charge of Energy of The Gambia for works and/or sectoral studies within the 
same project. To this end, it will have to share the necessary information and stimulate an 
effective collaboration framework with the latter. It must therefore have a good capacity 
for collaborative work and information sharing; 

• Present evidence of all information provided. 
 
It should be noted that the WAPP Secretariat, NAWEC and the Ministry of Energy of The Gambia 
reserve the right to verify any questionable information provided by the Consultants, single 
erroneous information will automatically result in the rejection and cancellation of the candidate's 
file and his inclusion on a red list of the WAPP Secretariat. 
 
The minimum experience required for key personnel is as follows: 
 
Title PC-1/Project Manager  
Years of Professional Experience 15 
Specific Expertise Conducting ESIAs study as Project Manager in 

at least three (3) power plant projects of 10 
MW or more, and 132 kV power lines over at 
least 50 km (including at least one solar plant).  
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Project Manager must have at least a master’s 
degree in Environmental Science or 
equivalent. 

 
Title PC-2/Environmental Specialist 
Years of Professional Experience 15 
Specific Expertise Conducting ESIAs study as Environmental 

Specialist in at least three projects affecting 
200 ha or more. One (1) of the three (3) project 
should be a solar project. Each study should 
include the development of an Environmental 
Management Plan and be in West Africa. 
 
Environmental Specialist must have at least a 
master’s degree in Environmental 
Management or equivalent, he should be 
familiar with World Bank’s environmental 
and social safeguards policies. He should 
have a good knowledge of The Gambia's 
environmental laws and regulations. 

 
 
Title 
 

PC-3/SocioEconomist (Specialized in Property 
Assessment and Miscellaneous) (Head of RAP 
report) 

Years of Professional Experience 10 
Specific Expertise Conducting RAP as Socio Economist. S/he 

must have completed at least five (5) 
Resettlement Action Plans (RAPs) within the 
last ten years. There must also be at least one 
Solar Project reference in the implementation 
of RAP. He/she must have a thorough 
knowledge of social protection and land 
management issues, and should be familiar 
with World Bank’s environmental and social 
safeguards policies, including land acquisition, 
land use restrictions and involuntary 
resettlement/removal, and have a good 
knowledge of The Gambia's laws and 
regulations on land management and public 
utility expropriation. He/she must also have 
proven experience in the implementation of 
Action Plans for the Resettlement of 
Populations Affected by Development Projects 
financed by the WB in The Gambia. The 
Consultant will be responsible for setting up 
auxiliary staff to carry out studies and field 
surveys. 
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The Socio-Economist must have at least a 
bachelor’s degree in Social Sciences, 
Sociology, Geography, Economics, or 
equivalent 

 
Title PC-4/Environmental Law Specialist  
Years of Professional Experience 5 
Specific Expertise Environmental Law Specialist should be 

involved in the development of RAPs, on the 
same basis, for at least five power plant 
projects of 10 MW or more, including three in 
West Africa and 132 kV power line projects 
over at least 50 km. 
The Environmental Law Specialist must have 
at least a bachelor’s degree in Environmental 
Law, Law or equivalent 

 
Title PC-5/Electrical Engineer 
Years of Professional Experience 10 
Specific Expertise The Electrical Engineer must be involved in 

the implementation of at least three (3) 10 MW 
power plant projects and 132 kV power lines 
over at least 50 km (including at least one solar 
power plant), including risk and hazard 
identification, preliminary technical studies 
and preparation of the tender documents. The 
Electrical Engineer must have at least a 
bachelor’s degree in Electrical/Power 
Engineer or equivalent 

 
Title PC-6/ Fauna and Flora Specialist 
Years of Professional Experience 15 
Specific Expertise Involvement, on the same basis, in the 

implementation of at least three projects for a 
10 MW power plant and a 132kV power line 
over at least 50 km, including studies to 
identify the risks and dangers of the work and 
the exploitation on fauna and flora. 
Fauna and Flora Specialist must have at least a 
bachelor’s degree in Natural Resources, 
Forestry or equivalent 

 
Title PC-7/Engineer Surveyor 
Years of Professional Experience 10 
Specific expertise 
 

Identification of the route and demarcation of 
the rights of way of at least three linear projects 
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(energy transport, roads, pipelines, etc.) in 
West Africa of at least 50 km in length, as 
executing surveyor, team leader, etc. 
Engineer Surveyor must have at least a 
bachelor’s degree in Geodetic, Geomatic 
Engineering or equivalent 

 
Title PC-8/Specialist in gender-based social 

violence 
Years of Professional Experience 10 
Specific expertise 
 

 
The Specialist in gender-based social violence 
must have at least a bachelor’s degree or 
equivalent in Social Sciences (Sociology, 
Geography, Economics, Law), proving at least 
ten years of experience.  
 
He must have solid experience in the analysis 
of gender issues and specifically in gender-
based violence.  Its expertise may be ad hoc in 
order to set up a methodology for data 
collection, consultations and implementation 
and to orient the people in charge of the social 
component of the ESIA as well as the RAP. 
The candidate with the highest number of 
references will be selected.  
 
He should be familiar with World Bank’s 
environmental and social safeguards policies. 
He should have a good knowledge of The 
Gambia's environmental laws and regulations. 

 
 
 
 
 
 
 
The consultant will add, at his own expense, any other skills that he deems useful to the success 
of the study. 
 
9. OTHER INFORMATION  
 

9.1  Information and Data to be provided to the Consultant 
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At its request, NAWEC and Ministry in charge of Petroleum and Energy will provide the 
Consultant with the available data on the project as well as any other relevant document available 
to facilitate the study. The Consultant shall inquire about the guidelines, requirements and policies 
of the TFPs with a view to using them for the benefit of the study. 
 

9.2  Reporting Requirements 
 

The Consultant will report to NAWEC, which will appoint, in agreement with the Ministry of 
Energy, a Project Director who will coordinate the Consultant's activities. All correspondence from 
the Consultant to one of the parties should be copied to all other stakeholders (WAPP Secretariat, 
NEA, MECCNAR, NAWEC and the Ministry of Petroleum and Energy (MPE) ) for information. 
 

9.3  Conduct of Activities 
 

Close coordination between the WAPP Secretariat, the Ministry of Petroleum and Energy of The 
Gambia, and the Consultant in charge of the Feasibility Study will be required. The Consultant 
will be responsible for the overall management of all aspects of the services. The Consultant will 
participate in all other meetings with the Ministry, Technical Services and NAWEC on behalf of 
the study. The Consultant shall apply its internal quality control and assurance procedures during 
the performance of the contract and shall demonstrate that they are effectively applied. 
 

9.4 Participation of NAWEC, NEA, MECCNAR and MPE 
 

NAWEC and the Ministry will introduce, if necessary, the Consultant to state structures, the local 
population and any other local partners involved in this project. The Consultant shall make its own 
arrangements for any other service/services that NAWEC and NEA, MECCNAR and The Ministry 
of Petroleum and Energy cannot provide. 

 
9.5 Documentary References and Information 

 
9.5.1 Sources of Data and Information Collected 

 
The people met at the ministries and structures consulted, the field data collection program, written 
opinions and public participation must be recorded in the study. 
The main difficulties encountered in data collection will also be mentioned in this part of the study. 
 

9.5.2 Bibliographical References and Appendices 
 

The Consultant shall mention in the appendices all the documentation used to prepare the report. 
 

9.5.3 Reference Documents 
 

In addition to the similar studies available and any other personal documents available from the 
Consultant, the use of the following reference documents is recommended: 

• Legislation and regulations applicable in the Republic of The Gambia; 
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• International treaties applicable to the Republic of The Gambia in the field of international 
environmental law; 

• Relevant directives, guides and policies of TFPs; 
• All other relevant documents;  
• Present ToR; 
• Any existing studies available on the project and its reception area; 

 
9.5.4 Anti-Plagiarism  

 
Plagiarism will not be tolerated whatsoever in the publications. Any report, working document or 
other document prepared must constitute original work, in which all sources for information or 
data receive complete and accurate attribution. Passages taken from prior publications or other 
works must either be presented as direct quotations (marked “…”), paraphrased or clearly cited in 
either case. Passages copied from prior publications cannot be accepted as original work and may 
be returned to the commissioned writer or partner entity for further revision. The Team reserves 
the right to withhold payment to a commissioned writer or partner entity until any such revision is 
satisfactorily undertaken.  
 

9.5.5 Visibility  
  

The Consultant must make sure that the communication and visibility measures accompanying the 
project improve the operational efficiency and effectiveness of the world Bank, WAPP and the 
LTF. This must include the followings: 

(i) Guidelines on visibility of Funding agencies 
(ii) Accurate and factual information 
(iii) Allow for the local context 
(iv) A structured communication and visibility plan  
(v) Must be an advertisement platform for the Consultant. 


	LIST of ABBREVIATIONS
	1. CONTEXT AND JUSTIFICATION OF THE PROJECT
	1.1 West African Power Pool and the Solar Development in Sub-Saharan Africa Project Phase 1 (Sahel)
	1.2 Electricity sector in The Gambia
	1.3  Gambia’s solar energy project
	1.3.1 The development of solar energy in The Gambia
	1.3.2 Concept for the Solar Pack in the Gambia
	1.3.3 Integration of the Solar Pack into the Network and Storage
	1.3.4 The Preliminary study on the Solar Park
	1.3.5 Selection of Sites and Connection Stations
	2. CONTEXT AND JUSTIFICATION OF THE STUDY
	2.1  Objective of the study
	2.2  Specifically objective of the study
	3. SCOPE OF SERVICES
	3.1  Task 1: Inception Phase
	3.2  Task 2: Scoping and Demarcation
	3.2.1 Scoping Study
	3.2.2 Demarcation Study
	3.3   Task 3: Environmental and Social Impact Assessment (ESIA)
	3.3.1 Environmental and Social Impact Assessment (ESIA)
	3.3.1.1 Methodological approach
	3.3.1.2 Literature review and data collection
	3.3.1.3 Institutional, Legal and Regulatory Framework
	3.3.1.4 Description of the initial environment of the Project's hosting area:
	3.3.1.5 Assessment of Alternatives
	3.3.1.6 Identification and assessment of potential environmental and social impacts (positive, negative)
	3.3.1.7 Avoidance, Suppression, mitigation, compensation and enhancement measures
	3.3.1.8 Hazard / risk study:
	3.3.1.9 Public consultations
	3.3.1.10 Environmental and Social Management Plan (ESMP)
	3.3.1.11 Environmental clauses to be included in the construction company's tender file

	3.3.2 Resettlement Action Plan (RAP)
	3.3.2.1 Description of the project: General description of the affected areas.
	3.3.2.2 Socio-economic studies:
	3.3.2.3 Legal Framework and institutional framework
	3.3.2.4 Eligibility and entitlements
	3.3.2.5 Valuation of and compensation for losses
	3.3.2.6 Resettlement Measures
	3.3.2.7 Sites selection, sites preparation, and relocation
	3.3.2.8 Housing, infrastructure, and social services
	3.3.2.9 Environmental protection and management
	3.3.2.10 Community Participation
	3.3.2.11 Grievance procedures
	3.3.2.12 RAP implementation responsibilities
	3.3.2.13 Implementation Schedule
	3.3.2.14 Costs and budget
	3.3.2.15 Monitoring and evaluation

	4. PUBLIC INFORMATION AND AWARENESS CAMPAIGN (POST-STUDY)
	5. CAPACITY BUILDING
	6. OUTPUTS AND DELIVERABLES
	3.3 Main Reports
	3.3.1  Scoping and Demarcation Reports
	3.3.2 The Sites Survey Report (substations & Solar Pack) and the transmission line route (E&S diagnostic study):
	3.3.3  Demarcation Report
	3.3.4 Environmental and Social Impact Assessment (ESIA) Report
	3.3.4.1 Environmental and Social Impact Assessment (ESIA) Report
	3.3.4.2 Environmental and Social Management Plan (ESMP) Report
	3.3.4.3 Resettlement Action Plan (RAP)

	3.4 Progress Report
	3.4.1  Inception Report
	3.4.2  Monthly Reports
	3.4.3   ESIA Non-Technical Summary
	3.4.4 Public Information and Sensitization (Post-Study): Plan and Report
	3.4.4.1 sensitization Plan
	3.4.4.2  sensitization Report

	7. REQUIREMENTS AND TIMETABLE
	7.1  Collaboration with the consultant in charge of the feasibility study
	7.2  Deliverables
	7.3  Duration of services and execution schedule
	8. CONSULTANT AND KEY PERSONNEL PROFILE
	9. OTHER INFORMATION
	9.1  Information and Data to be provided to the Consultant
	9.2  Reporting Requirements
	9.3  Conduct of Activities
	9.4 Participation of NAWEC, NEA, MECCNAR and MPE
	9.5 Documentary References and Information
	9.5.1 Sources of Data and Information Collected
	9.5.2 Bibliographical References and Appendices
	9.5.3 Reference Documents
	9.5.4 Anti-Plagiarism
	9.5.5 Visibility

